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BHARAT HEAVY ELECTRICALS LIMITED
(A Government of India Undertaking)

Power Sector, Southern Region
690, Anna Salai, Nandanam, Chennai – 35

Tender Specification No. BHEL:PSSR:SCT: 1368

Messrs Date:  

Dear Sir,
                Sub: Handling at Site Stores / Storage yard, 

Transportation to Site of work , Erection, Testing, 
Commissioning of Electrical  and Controls & 
Instrumentation  Package  for 1 x 330 TPH Coal  
fired BFG  fired Boiler, 1 x 67.5 MW STG  and Turbo 
Blower at Rastriya Ispat Nigam Limited, Expansion  
Project,  Visakhapatnam ,Andhra Pradesh.

Please find enclosed one set of non-transferable tender documents 

containing  299 pages alongwith General Conditions of Contract  and Rate 

schedule for the above work.

You are requested to go through the tender documents, and offer your 

most competetitive rate and submit the tender documents duly filled in as 

per procedure indicated in the tender specification along with requisite EMD 

of Rs.2,00,000/-  (Rupees Two  lakh only) in the form Demand Draft drawn 

in favour of  M/s Bharat Heavy Electrical Limited Chennai - 35. Bids with 

Deviations from the tender conditions will be rejected.

A SEPARATE LETTER SHALL BE FURNISHED INDICATING THAT 
THERE ARE NO DEVIATIONS FROM THE TENDER CONDITIONS (As 
in Page 10.)



The completed quotations shall reach the office of the under signed on or 

before 05.01.2010  at 15.00 Hrs. The Technical bids, will be opened on 

the same day at 15.30 hrs. We shall separately intimate the date for 

opening the price bids only to those parties who are technically qualified.  

You are requested to depute your authorized representative at the time of 

opening.

ANY REVISION OF RATES / PRICES WHAT SO EVER AFTER 
THE TIME AND DATE MENTIONED IN TENDER
SPECIFICATION FOR SUBMISSION OF COMPLETED 
QUOTATIONS SHALL NOT BE ENTERTAINED UNLESS CALLED 
FOR SPECIFICALLY BY BHEL.

Kindly acknowledge the receipt of the tender documents and confirm your 

participation.

Kindly note that BHEL reserves the right to reject any or all tenders 

without assigning any reason.

Thanking you,

Yours faithfully,
For and on behalf of

BHARAT HEAVY ELECTRICALS LIMITED

       Additional  General Manager / Contracts

This Tender document is not transferable.

     Place : Chennai -35.



BHARAT HEAVY ELECTRICALS LIMITED
(A Government of India undertaking)

Power Sector :  Southern Region
690, Anna Salai, Nandanam, Chennai – 600 035.

SPECIAL INSTRUCTIONS TO BIDDERS

The Bidder must submit their bids as requested in a sealed cover 
prominently super scribing the Tender Specification number, due date 
and time of submission as mentioned in the  TENDER NOTICE.

The following information shall be furnished by the Bidder along with their 
offer (Technical Bid cover)

01. Details of previous experience during the last seven years indicating 
contract value,  duration, completion period and present engagement as 
per G.C.C.

02. Organisation structure of the Company as per GCC.

03. Financial status of the firm enclosing balance sheet and profit and loss 
account for the past 3 years and certificate from the Company’s Banker 
as per G.C.C

04. Turnover of the Company in last 3 Financial years pertaining to this scope 
of work only.

05. Latest Income Tax clearance certificate.

06. BIO DATA of key personnel presently in the Rolls of the company and 
proposed site organization for carrying out the work including deployment 
of Engineers and Supervisors.

07. Declaration sheets as per Appendix of Tender Specification.

08. Checklist and Schedule of General particulars as per Appendix in GCC.

09. T & P owned/deployment details as per G.C.C.

10. Technical manpower deployment details as per G.C.C

11. Other relevant details as per GCC and checklist.



12. THE BIDDERS ARE REQUESTED TO FURNISH THE DOCUMENTS LIKE 
COPIES OF LOI’S, WORK ORDER’S , COMPLETION CERTIFICATES ETC.,
PERTAINING TO THE EXPERIENCE INDICATED IN QUALIFYING 
REQUIREMENTS, AS GIVEN BELOW.

13.  QUALIFICATION REQUIREMENT

a) The bidder should have  completed Erection, Testing  and  
commissioning  of  the  following  in  the  last  seven  years.

1. Completes  DCS / PLC  based  plant instrumentation 
system  and field instrumentation works  like impulse 
piping , cabling trays etc., 

For  Boiler  or Turbine  or Station C & I  controls  in  any  
Thermal / Nuclear / Gas based power Plant / CPP of 
rating not less  than 30 MW  
                              or

For  Industrial Boiler  of minimum rating 165 TPH

2. Oil filled Transformer, HT Switch Gear, Bus ducts  and 
related Electrical works  in  any  industry.

For  C & I works, First synchronization of  the   unit / steam blowing  
completion will  be considered as  completion for C & I  works in 
power plant / Industrial boiler respectively.

Energisation of  the  respective equipment will  be  considered as  
completion for Electrical works.

Bidder  shall possess valid licence  for High Voltage Electrical  
installation.

    
b) The bidders should  have a minimum average financial turnover of 

Rs. 108 Lakhs per year in the preceding three financial years 
ending 31st  March 2009.

  
         The  Bidder  must  have  earned  profit  in  any  one  of  the  last           

three  financial  years ending  31.03.2009  and should have positive 
net worth as  on  31.03.2009.



Bidder should  submit audited balance sheet  and  profit & loss 
account  of  the  company  along with all annexures  for  last  three  
years  ending  31.03.2009  in  support  of  above  requirement.

     
c) Notwithstanding the above, BHEL reserves the right to reject any 

Tender or all the Tenders for reasons whatsoever beyond our 
control and the decision of BHEL is final. 

d) Approval of  the  agency  by  Customer 

         LD / Penalty shall be leviable as per the applicable clauses of GCC.

14.    Tenderers  have  to  furnish a declaration sheet indicating that there is no 
deviation from the tender documents (as in page 10).  Tenderers may 
further note that this declaration is a prerequisite for BHEL to consider 
their bids. Bids submitted without “No Deviation Declaration” will be 
rejected by BHEL .

15     SAFETY PLAN

Bidder may further note that the submission of safety plan is a 
prerequisite for BHEL to consider their bids.



BHARAT HEAVY ELECTRICALS LIMITED
(A Government of India undertaking)

Power Sector :  Southern Region
690, Anna Salai, Nandanam, Chennai – 600 035.

PROCEDURE FOR SUBMISSION OF SEALED BIDS
The Tenderers must submit their bids as required in two parts in separate sealed 
covers prominently superscribed as Part I “Technical Bid” and Part II “Price Bid”
and also indicating on each of the covers the tender specification number and due 
date and time as mentioned in the Tender Notice.

Part I (Technical Bid) Cover I
Excepting Rate Schedule, all other schedules, data sheets and details called for in 
the specification shall be enclosed, in part I Technical Bid only.

Part II (Price Bid) Cover II
All indications of price shall be given in this part II Price Bid.

Tenderers are requested to quote their rates, only in the price bid (part II) provided 
by BHEL. Quoting of rates in any other form / formats will not be entertained.

These two separate cover I & II (Part I and Part II) shall together be enclosed in a 
third envelope (Cover III) along with requisite EMD as indicated and this sealed 
cover shall be superscribed and submitted to Senior Deputy General 
Manager/Contracts at the above mentioned address before the due date as 
indicated. The Tenderers will  be intimated separately in case any clarifications are 
required.

NOTE: Tenderers are issued with 2 Nos. of Technical Bids, 2 Nos. of Price Bids        
and 2 Nos. of GCC booklet  out of which one set of each document shall be retained 
by them for their reference. Balance one set shall be submitted along with their 
offer as per procedure indicated above.

EMD amount for this Tender is Rs.2,00,000/- (Rupees Two Lakhs only). This EMD 
amount shall be submitted in the form demand draft only drawn in favour of      
M/s. Bharat Heavy Electricals Limited, Chennai – 35. 

EMD amount in the form of Bank Guarantee / fixed deposit receipt or in any other 
form will not be accepted.

ANY REVISION OF RATES / PRICES WHAT SO EVER AFTER THE 
TIME AND DATE MENTIONED IN TENDER SPECIFICATION FOR 
SUBMISSION OF COMPLETED QUOTATIONS SHALL NOT BE 
ENTERTAINED UNLESS CALLED FOR SPECIFICALLY BY BHEL.

Additional General Manager/Contracts.



BHARAT HEAVY ELECTRICALS LIMITED
(A Government of India Undertaking)

Power Sector, Southern Region
690, Anna Salai, Nandanam, Chennai – 35

TENDER NOTICE

Tender Specification No. BHEL:PSSR:SCT:1368

Description EMD
Handling at Site Stores / Storage yard, 
Transportation to Site of work, Erection, Testing and 
Commissioning of Electrical  and Controls & 
Instrumentation Package  for 1 x 330 TPH Coal  fired 
BFG fired Boiler , 1 x 67.5 MW STG  and Turbo 
Blower at RINL , Vizag, Andhra Pradesh.

Rs. 2,00,000/-
(Rupees Two Lakhs
only)

   
Cost of Tender Documents :  Rs.1040 /-
(Including all Taxes)

Sale Starts on : 16.12.2009

Sale closes on : 04.01.2010

Due date and Time for
Submission : 05.01.2010  15.00 Hrs.

Date and time for opening
Of Technical Bids : 05.01.2010  15.30 Hrs



QUALIFICATION REQUIREMENT

a) The bidder should  have  completed Erection, Testing  and  
commissioning  of  the  following  in  the  last  seven  years.

1. Completes  DCS / PLC  based  plant instrumentation 
system  and field instrumentation works  like impulse 
piping , cabling trays etc., 

For  Boiler  or Turbine  or Station C & I  controls  in  any  
Thermal / Nuclear / Gas based power Plant / CPP of 
rating not less  than 30 MW  
                              or

For  Industrial Boiler  of minimum rating 165 TPH

2. Oil filled Transformer, HT Switch Gear, Bus ducts  and 
related Electrical works  in  any  industry.

For  C & I works, First synchronization of  the   unit / steam blowing  
completion will  be considered as  completion for C & I  works in 
power plant / Industrial boiler respectively.

Energisation of  the  respective equipment will  be  considered as  
completion for Electrical works.

Bidder  shall possess valid licence  for High Voltage Electrical  
installation.

b) The bidders should    have a minimum average financial turnover 
of Rs. 108 Lakhs per year in the preceding three years ending 
31st  March 2009.

The  Bidder  must  have  earned  profit  in  any  one  of  the  last  
three  financial  years ending  31.03.2009  and should have 
positive net worth as  on  31.03.2009.

Bidder should submit audited balance sheet and profit & loss 
account of the company alongwith all annexures  for last three 
years ending 31.03.2009 in support of above requirement



c) Notwithstanding the above, BHEL reserves the right to reject any 
Tender or all the Tenders for reasons whatsoever beyond our 
control and the decision of BHEL is final.

d) Approval of  the agency  by Customer 

      LD / Penalty shall be leviable as per the applicable clauses of GCC.

Interested parties can get the Tender documents from the office of the 
Additional  General Manager / Contracts on all working days by remitting the 
cost of tender documents either by Cash or A/c Payee Demand Draft drawn 
in favour of M/s. Bharat Heavy Electricals Limited, Chennai – 600 035. 
Money order, Cheques and Postal Orders will not be accepted.

The Bharat Heavy Electricals Limited takes no responsibility for any delay, 
loss or non-receipt of tender documents sent by post and also reserves the 
right to reject any or all the tender without assigning any reason therefor. 
TENDER NOT ACCOMPANIED BY THE PRESCRIBED EARNEST MONEY 
DEPOSIT ARE LIABLE TO BE SUMMARILY REJECTED.

ADDITIONAL GENERAL MANAGER/CONTRACTS



TENDER SPECIFICATION : BHEL:PSSR:SCT:1368

CERTIFICATE FOR NO DEVIATION

I,_________________________________________________    Of                      

M/s___________________________________________________

hereby certify that there is no deviation from the Tender conditions either technical or 

commercial and I am agreeing to all the terms and conditions mentioned in the Tender 

Specification.

SIGNATURE OF THE TENDERER



OFFER OF CONTRACTOR

Additional  General Manager/ Contracts
Bharat Heavy Electricals Limited,
Power Sector : Southern Region
690, Anna Salai,
Nandanam,
Chennai – 600 035.

        Sir,

I/We hereby offer to carry out the work detailed in Tender 

Specification No.BHEL:PSSR:SCT:1368 issued by Bharat Heavy 

Electricals Limited, Power Sector : Southern Region, in accordance 

with the terms and conditions thereof.

I/We have carefully perused the following documents connected with 

the above work and agree to abide by the same. 

1. Instructions to Tenderer

2. General Conditions of Contract

3. Special conditions of Contract

4. Other Section, Appendices and Schedules



I/We have deposited/forwarded herewith the Earnest Money Deposit/a 

sum of Rs.2,00,000/- (Rupees Two Lakhs only) vide                            

DD.No.                              Dt.                      which shall be refunded 

should our offer not be accepted. Should our offer be accepted, I/We 

further agree to deposit such additional sum which along with the sum of 

Rs.2,00,000/-     ( Rupees Two  Lakhs  only)  mentioned above, to make 

up the Security Deposit for the work as provided for  in the Tender 

Specification within the stipulated time as may be indicated by BHEL, 

Power Sector : Southern Region, Chennai – 600 035.

I/We further agree to execute all the works referred to in the said 

documents upon the terms and conditions obtained or referred to therein 

and as detailed in the appendices annexed thereto.

DATE: CONTRACTOR:

PLACE: ADDRESS:

Witness with their address

Signature Name Address



SECTION III

            COMMON CONDITIONS OF CONTRACT 

3.1 SCOPE OF CONTRACT

3.1.1 The Intent of this specification is to provide services for 
executing the projects according to most modern and proven 
techniques and codes. The omission of specific reference to 
any method and equipment or material necessary for the 
proper and efficient services towards installation shall not 
relieve the contractor of the responsibility of providing such 
services, facilities to complete the project or portion of project 
awarded to him. The quoted rate shall deem to be inclusive of 
all such contingencies.

3.1.2 The contractor shall carry out the work in accordance with 
instructions/ drawings/ specification/ standard practices 
supplied by BHEL from time to time.

3.1.3 Provision of all types of labour, Supervisors, watch and ward 
as required, tools and tackles as required, consumables as 
required under various clauses of tender specification for 
handling transportation, erection, testing and commissioning. 

3.1.4 Proper out-turn as per BHEL plan and commitment.

3.1.5 Completion of work in time. 

3.1.6 Good quality and accurate workmanship for proper 
performance of equipment / systems.

3.1.7 Preservation of all components at all stages of pre-assembly / 
erection / testing and commissioning till unit is handed over. 



3.2 FACILITIES TO BE PROVIDED BY BHEL:

3.2.1 OPEN SPACE:
Open space for building of temporary office shed and 
contractor's stores shed(s) will be provided free of hire 
charges. Contractor has to make his own arrangements for 
labour colony.

3.2.2 ELECTRICITY:
For construction purpose Electricity will be provided at one 
single point free of charge. Further distribution shall be 
arranged by the contractor for  his office and  stores shed and 
for construction at their cost.

             BHEL  is  not  responsible  for any loss or damage to  the  
contractor’s equipment  as result  of  variations  in  voltage / 
frequency  or  interruptions  in power  supply.

3.2.3 WATER:

Water for construction purpose will be provided by BHEL at one 
single point free of charge,  and  further  distribution to  be  
done  by  the  contractor at  his  cost.

3.2.4 TOOLS & TACKLES:

All the tools and tackles required for the complete erection of 
components shall be arranged by the contractor.

However the following  T & P  would  be  provided  by BHEL  
free of  hire  charges on sharing basis.

EOT crane for shifting  of panels  shall be provided by BHEL  
free of  hire  charges , however  the  required experienced  
operator  is  to be arranged  by the contractor  at  his  cost.

3.2.5 CONSUMABLES:
All consumables , electrodes including  Oxygen / Acetylene , 
Argon, Gases, paints  etc., shall be  arranged by  the  
contractor  at  his  cost.



3.3 FACILITIES TO BE PROVIDED AND DEVELOPED BY THE 
TENDERER AT HIS COST.

3.3.1 CIVIL CONSTRUCTION:

It shall be the responsibility of the contractor to construct his 
own office shed, stores shed, with all facilities like electricity, 
water supply, sanitary arrangements in the area allotted to 
him for the purpose.

3.3.2 WATER DISTRIBUTION:

Distribution of water for construction purposes and as well as 
drinking purposes to various work-fronts shall be contractor's 
responsibility and at his cost.

3.3.3 ELECTRICITY DISTRIBUTION:

Any duty deposit involved in getting the Electricity shall be 
borne by the bidder. As regards contractor’s office shed also 
all such expenditure shall be borne by the contractor.

Provision of distribution of electrical power from the given 
single central common point to the required places with 
proper distribution boards is in the scope of the contractor, 
Approved cables and cable laying including supply of all 
materials like cables, switch boards, pipes etc., observing the 
safety rules laid down by electrical authority of the State / 
BHEL / their customer with appropriate statutory 
requirements shall be the responsibility of the tenderer / 
contractor.

3.3.4 POSSESSION OF GENERATORS

As there are bound to be interruptions in regular power 
supply, power cut/ load shedding in any construction site due 
to inherent power shortage in state on this account, suitable 
extension of time, if found necessary only be given and 
Contractor is not entitled for any compensation. It shall be 
the responsibility of the tenderer / contractor to provide, 
maintain the complete installation on the loadside of the 
supply with due regard to safety requirements at site. It shall 
be the responsibility of the contractor to have at least (2 to 4) 



diesel operated welding generator sets to get urgent and 
important work to go on without interruptions. The 
consumables required to operate the generators are to be 
provided by tenderers. This may also be noted while quoting.  

3.3.5 LIGHTING FACILITY:

Adequate lighting facilities such as flood lamps, low volt hand 
lamps and area lighting shall be arranged by the contractor at 
the site of construction, contractor’s material storage area 
etc., at his cost.

3.3.6 POWER REQUIREMENT:

For the purpose of planning, contractor shall furnish along 
with tender the estimated requirement of power (month wise) 
for execution of work in terms of maximum KW demand.

3.3.7 CONTRACTOR’S OBLIGATION ON COMPLETION:

On Completion of work, all the temporary buildings, 
structures, pipe lines, cable etc., shall be dismantled and 
leveled and debris shall be removed as per instruction of 
BHEL by the contractor at his cost. In the event of his failure
to do so, the expenditure towards clearance of the same will 
be recovered from the contractor. The decision of BHEL 
Engineer in this regard is final.

Depending upon the nature of work and availability of 
facilities locally, contractor may have to arrange for a 
temporary workshop for facilitating uninterrupted progress of 
work.

3.4      GASES :

3.4.1     All required gases like Oxygen/ Acetylene/ Argon/ Nitrogen 
required for work shall be supplied by the Contractor at his 
cost. It shall be the responsibility of the contractor to plan the 
activities and store sufficient quantity of these gases. Non-
availability of gases cannot be considered as reasons for not 
attaining the required progress.

3.4.2     In case of improper arrangement of above gases, BHEL 
reserves the right to procure the same from any source and 



for issues made, recover the cost from the contractor’s bill at 
the market value plus BHEL departmental charges. 
Postponement of recoveries is not permissible

3.4.3     BHEL reserves the right to reject the use of any gas in case 
required purity is not maintained.

3.4.4     The contractor  shall  arrange  Air / Gas manifold  ensuring 
proper distribution and reduction of  handling time.

3.4.5     The contractor shall submit weekly / fortnightly / monthly 
statement report regarding consumption of all consumables 
for cost analysis purposes.

3.4.6     The contractor shall ensure safe keeping of the inflammable 
cylinder at a separate place away from normal habit with 
proper security etc.,

3.5     ELECTRODES

3.5.1 All  required electrodes  shall  be  arranged  by  contractor  at  
his  cost. It  shall  be  the  responsibility  of  the  contractor to 
obtain prior  approval  of BHEL , before  procurement 
regarding suppliers, type  of  electrodes etc.,. On receipt  of  
the  electrodes at  site, it  shall  be  subject  to  inspection  
and  approval  of BHEL . The  contractor  shall inform  BHEL 
details  regarding type  of  electrodes, batch number  and  
date  of expiry.

3.5.2 Storage  of electrodes shall be done by the contractor in an 
air conditioned / controlled humidity room as per 
requirement.

3.5.3 All low hydrogen  electrodes  shall  be  baked / dried  in  the   
electrode  drying oven ( range  375 deg C – 425 deg C ) to 
the temperature and period specified by the BHEL Engineer 
before they are used in erection work and each HP Welder 
should be provided with one portable electrode drying oven at 
the work spot. Electrode drying oven and portable drying 
ovens shall be provided by the contractor.

3.5.4 All filler wires and electrodes shall be preserved by the 
contractor carefully to prevent deterioration of their 
properties. Special care shall be taken to preserve alloy steel 



and other special electrodes/filler wires. Contractor shall 
exercise maximum care in using these electrodes/filler wires 
to minimize wastage by maintaining a record of all usages.

3.5.5 Incase of improper arrangement of procurement of above 
electrodes BHEL reserve the right to procure the same from 
any source and recover the cost from the contractor’s first, 
subsequent bill at market value plus departmental charges of 
BHEL. Postponement of such recovery is not permissible.

3.5.6 BHEL reserves the right to reject the use of any electrodes at 
any stages if found defective because of bad quality, improper 
storage, date of expiry, unapproved type of electrodes etc., It 
shall be the responsibility of the contractor to replace at his 
cost without loss of time.

3.6        TOOLS & TACKLES

3.6.1 All  T & P  required  for the satisfactory  execution  of work  
shall be arranged  by contractor  at his cost , except  those 
specifically  indicated  as  provided  by BHEL.

3.6.2 All  instruments , measuring  tools etc.,  are  to  be  
calibrated periodically  as  per  the  requirement  of  BHEL  
and necessary calibration certificates  are  to  be  submitted 
to  BHEL  before use.

3.6.3 All  the  T  &  P  , lifting  tackles  including  wire  ropes,  slings  
shackles  and  electrically  operated  equipment  shall  be  got  
approved  by  BHEL  engineer  before  they  are  actually  put  
on  use. Test certificates should be submitted before their 
usage.

3.6.4 All the T & P arranged by contractor including electrical 
connections wherein required shall be reliable / proven / 
tested and necessary test certificate to be submitted as per 
statutory rules of the State / Central Government in force 
from time to time.

3.6.5 For  the  movement  of  cranes etc.,  it  may  become  
necessary  to  lay  sleeper  bed  for  obtaining  leveled  safe  
approach  for  usage  of  equipment. It shall be the 
contractor’s responsibility to lay necessary sleepers. Required 
sleepers shall be  arranged  by  the  contractor at  his  cost.



3.7.0 SUPERVISORY STAFF AND WORKMEN

3.7.1 The Contractor shall supply all the skilled workmen like 
Welders, Gas cutters, electricians, Riggers, Serangs, Erectors, 
carpenters, fitters etc. in addition to other skilled, semi-skilled 
and unskilled workmen required for all the works of handling 
and transportation from site stores/storage yard to erection 
site, transportation, erection, testing and commissioning 
envisaged under this specification. Only fully trained and 
competent men with previous experience on the job shall be 
employed. They shall hold valid certificates wherever 
necessary. 

BHEL reserves the right to decide on the suitability of the 
workers and other personnel who will be employed by the 
contractor, BHEL reserves right to insist on removal of any 
employee of the contractor at any time, if they find him 
unsuitable and the contractor shall forthwith remove him.

3.7.2 The supervisory staff employed by the contractor shall be 
qualified (Engineers – Graduates in Engineering and 
Supervisors – Diploma Holders) and experienced in the area 
of work. They shall   ensure proper out-turn of work and 
discipline on the part of labour put on the job by the 
contractor and in general see that the works are carried out in 
safe and proper manner and in coordination with other labour 
and staff employed directly by BHEL  or BHEL’s client.

3.7.3 The Contractor shall furnish daily labour report showing by 
classification the number of employees engaged in various 
categories of work and a progress report of work as required 
by BHEL Engineer. The contractor shall also give a summary 
report at the end of the month and plan of deployment for the 
consequent month as per the plan of activities as required by 
BHEL, to meet the overall contract requirement.

3.7.4 The work shall be executed under the usual conditions 
existing in major power plant construction and in conjunction 
with numerous other operations at site. The bidder and his 
personnel shall co-operate with other personnel and other 
contractor’s personnel working in site and proceed in a 
manner that shall not delay or hinder the progress of work as 
a whole.



3.7.5 The contractor’s supervisory staff shall execute the work in 
the most substantial and workman like manner in the 
stipulated time. Accuracy of work, good workmanship and 
aesthetic finish are essential part of this contract. The 
contractor shall be responsible to ensure that assembly and 
workmanship conform to the dimensions and tolerances given 
in the drawings/instructions given by BHEL Engineers from 
time to time.  Wherever finish or tolerances are not specified 
in drawings/documents, BHEL Engineers instruction are taken 
as final.

3.7.6 The contractor shall employ the necessary number of qualified 
and approved full time electricians at his cost to maintain his 
temporary electrical installation till the completion of work.

3.7.7 It is  the  responsibility of the bidder to engage his workmen 
in shifts or on overtime basis during erection, commissioning 
and testing period  for achieving the target set by BHEL. The
contractor’s quoted rate shall include all these contingencies.

3.7.8 If  the  contractor or his workmen or employees shall break, 
deface, injure or destroy any part of a building, road, kerb, 
fence, enclosure, water pipes, cables, drains, electric or 
telephone posts or wires, trees or any other property or to 
any part of the erected components etc. The contractor shall 
make the same good at his own expense or in default, BHEL 
may cause the same to be made good by other workmen or 
by other means and deduct the expenses (of which BHEL’s 
decision is final) from any money due to the contractor.

3.8.0 SCOPE OF MATERIAL HANDLING AND SITE STORAGE 
AND OTHER RESPONSIBILITIES 

3.8.1 While BHEL will endeavour to store/stack/identify materials 
properly in their open/closed storage yard/shed it shall be 
contractor’s responsibility to assist BHEL in identifying 
materials well in time for erection, taking delivery of the same 
in time following the procedure indicated by BHEL and 
transport the material safely to pre-assembly yard/erection 
site in time according to programme.

3.8.2 The contractor shall identify necessary supervisor/labour for 
the above work in sufficient quantity as may be needed by 
BHEL for areas covering their scope.



3.8.3 It shall be contractor’s responsibility to arrange necessary 
cranes/tractors, trailer or trucks/slings/tools and 
tackles/labour including operators Fuel lubricants etc., for 
loading from storage yard and on to transport equipment, 
move it to erection site/pre-assembly yard and unload the 
same at pre-assembly yard/ erection site and the quoted rate 
shall include the same. 

3.8.4 All equipment so used by contractor shall be of proven quality 
and safe in operation as approved by BHEL site Engineers 
from time to time.

3.8.5 Any loss/damage to materials issued to contractor shall be 
made good by him or BHEL will arrange for replacement at 
cost recovery basis and decision of BHEL shall be final.

3.8.6 All the surplus, damaged, unused materials, package 
materials/containers/special transporting frames, gunny bags 
etc. supplied by BHEL shall be returned to the BHEL Stores  
by the contractor and maintain records.

3.8.7 The contractor shall take delivery of the components and 
equipments and special consumables from the storage area 
after getting the approval of the BHEL Engineer on standard 
indent forms to be specified by BHEL. At periodic/intervals of 
work, complete and detailed account of the equipment so 
erected and electrodes used shall be submitted to the BHEL 
Engineer.

3.8.8 The contractor shall submit monthly plan for erection and the 
same will be mutually agreed upon after discussion. The 
contractor shall arrange for Engineers, Supervisors and labour 
force and tools and plants and consumables to suit the above 
plan and execute the work accordingly.

3.8.9 The Contractor shall have total responsibility for all equipment 
and materials in his custody, stores, loose, semi-assembled, 
assembled or erected by him at site.

3.8.10 The contractor shall make suitable security arrangement 
including employment of security personnel to ensure the 
protection of all materials/equipments and works from theft, 
fire, pilferage and any other damage and loss.



3.8.11 The contractor shall ensure that the packing materials and 
protection devices used for the various equipments during 
transit and storage are removed before these equipments are 
installed.

3.8.12 All equipments shall be handled very carefully to prevent any 
damage or loss. No bare wire ropes, slings etc. shall be used 
for unloading and / or handling of the equipments without the 
specific written permission of the Engineer. The equipments 
from the storage yard shall be moved to the actual site of 
erection / location at the appropriate time as per the direction 
of BHEL Engineer so as to avoid damage for such equipments 
at site.

3.8.13 The work covered under this scope of work is of highly 
sophisticated nature requiring best quality / precision 
workmanship engineering and construction management. He 
should also ensure successful and timely commercial 
operation of equipment installed. The contractor must have 
adequate quantity of precision tools, construction aids in 
possession. Contractor must also have adequate trained 
qualified and experienced supervisory staff and skilled 
personnel.

3.8.14 All the necessary certificates and licenses required to carry 
out this scope of work are to arranged by the contractor then 
and there at no extra cost.

3.8.15 The contractor shall take all reasonable care to protect the 
materials and work till such time the erected equipment has 
been taken over by BHEL/their client.  Wherever necessary 
suitable temporary fencing and lighting shall have to be 
provided by the contractor as a safety measure against 
accident and damage of property of BHEL. Suitable caution 
notices shall be displayed where access to any part may be 
deemed to be unsafe and hazardous.

3.8.16 The contractor shall be responsible for taking all safety 
precautions during the construction and keeping the site safe 
at all times. When the work is temporarily suspended he shall 
protect all construction materials, equipments and facilities 
from causing damage to existing property interfering with the 
operations of the station when it goes into services. The 



contractor shall comply with all applicable provisions of the 
safety regulations clean-up programme and other 
precautionary measures which the BHEL has in effect at the 
site.

3.8.17 All lifting tackles including wire ropes, slings, shackles etc. 
used by the contractor shall be got approved by BHEL 
Engineer at site before they are actually put on the work. It 
will be the responsibility of the contractor to ensure safe 
lifting of the equipment taking due precautions to avoid any 
accidents and damage to other equipments and personnel. All 
piping shall be adequately supported and protected to prevent 
damage during handling and erection. The history cards for 
major equipments to be maintained by the contractor.

3.8.18 The contractor shall take delivery of equipment from storage 
yard/stores/sheds. He shall also make arrangements for 
verification of equipment, maintain records and keep safe 
custody, watch and ward of equipment after it has been 
handed over to him till these are fully erected, tested and 
commissioned and taken over by BHEL’s client. 

3.8.19 Sometimes it may become necessary for the contractor to 
handle certain unrequired components in order to take out 
the required materials. The contractor has to take this 
contingency also into account. No extra payment is payable 
for such contingencies.

3.9.1 CIVIL WORKS

3.9.2 Foundations of all equipments and plants and necessary civil 
works shall be provided by BHEL. The dimensions of the 
foundation and anchor bolt pits shall be checked by the 
contractor for their correctness as per drawings. Further top 
elevation of foundations shall be checked with respect to 
bench mark etc., All minor adjustments upto 25 mm of 
foundation level, dressing, chipping of foundation surface 
enlarging the pockets in foundations and grouting of 
equipments etc. as may be required for the erection of 
equipment/plants shall be carried out by the Contractor.   All   
the materials like cement, sand, gravel etc., and cleaning 
consumables shall also be arranged by the contractor at his 
cost.  The required special cement like CONBEXTRA-GP2 and 
SHRINKOMP N 30 etc., or its equivalent grade cement for 



grouting of columns, equipments etc. shall be arranged by the 
contractor at their cost. The contractor should also arrange 
required nos. of mixing machines and vibrators at their cost.

3.9.3 The contractor shall ensure perfect matching of packer plates 
with foundation by dressing the foundation and between the 
packer plates and the base plate of structural 
column/equipment to the satisfaction of BHEL Engineer. 
Machining/matching of packer shall be carried out by the 
Contractor at his own cost.

3.9.4 The contractor shall arrange for grouting of foundation bolt 
holes of equipment and final grouting of equipment as per the 
drawings / specification or as advised by the Engineer or 
BHEL after preparing the foundation surface for grouting.

3.9.5 Contractor has to carry out the grouting as per the work 
instructions for grouting available at site.

3.9.6 The contractor at his cost shall arrange for grouting of anchor 
points of T & P issued to him and also grouting of winches or 
any other supports required for T & Ps. Necessary grout 
materials are to be arranged by the contractor at his cost. 

3.10.0 PRESERVATION  OF COMPONENTS

3.10.1 It shall be the responsibility of the contractor to apply 
preservative painting on all equipment before erection. It 
shall be contractor’s responsibility to arrange for required 
labour, brush and other consumables like cotton waste, cloth 
etc. for carrying out preservative painting. The quoted rates 
shall be inclusive of above work. The required paint and 
thinner shall be arranged by the contractor at his cost.

3.10.2 The contractor shall effectively protect the finished work from 
action of weather and from damage or defacement and shall 
cover the finished parts, then and there for their protection.

3.10.3 Any failure on the part of contractor to carry out work 
according to above clauses will entail BHEL to carry out the 
job from any other party and recover the cost from 
contractor.



3.10.4 Due to atmospheric conditions erected materials are likely to 
get rusted more frequently. It is the responsibility of the 
contractor to preserve the erection materials drawn from 
stores for erection till these are commissioned and handed 
over to customer. The required paint and thinner shall be 
provided by BHEL free of cost. All other consumables like 
painting brush, emery paper, cotton waste, cloth etc. have to 
be arranged by the contractor at his cost. The contractor 
should ensure that the materials are not rusted on any 
account till they are handed over to customer. The decision of 
the BHEL Engineer is final with regard to frequency of 
application of paint.

3.11.0 DRAWINGS AND DOCUMENTS

3.11.1 The detailed drawing specification available with BHEL 
Engineers will form part of this tender specification. These 
documents will be made available to the contractor during 
execution of work at site.

3.11.2 One set of necessary drawings to carry out the erection work 
will be furnished to the contractor by BHEL on loan which 
shall be returned to BHEL Engineer at site after completion of 
work. Contractor’s personnel shall take care of these 
documents given to them. Contractor shall maintain complete 
records of drawings and documents given to them time to 
time and maintain the latest drawings / documents in their 
custody. Contractor shall refrain from defacing the drawing / 
documents available with them.

3.11.3 The data furnished in various appendices enclosed with this 
Tender Specification, describes the equipment to be installed, 
tested and commissioned under this specification briefly. 
However, the changes in the design and in the quantity may 
be expected to occur as is usual in any such large scales of 
work.

3.11.4 Should any error or ambiguity be discovered in the 
specification, or information, the contractor shall forthwith 
bring the same to the notice of BHEL before commencement 
of work. BHEL’s interpretation in such cases shall be final and 
binding on the contractor.



3.11.5 Deviation from design dimensions should not exceed 
permissible limit. The contractor shall not correct or alter any 
dimensions / details without specific approval of BHEL.

3.12.0 SITE CLEANLINESS AND SAFETY REQUIREMENTS

3.12.1 Contractor shall strictly follow all safety regulations /
conditions as per  General Conditions of Contract booklet 
enclosed with this tender.

3.12.2 Non conformity of safety rules and safety appliances will be 
viewed seriously and the BHEL has right to impose fines on 
the contractor as under: 

Sl.No Safety measures Fine (Rs.)

01 Not wearing safety helmet 50/-

02 Not wearing safety belt 100/-

03 Grinding without goggles 50/-

04 Not using 24V supply for internal work 500/-

05 Electrical plugs not used for hand machines 100/-

06 Not slinging properly 200/-

07 Using damaged sling 200/-

08 Lifting cylinders without cage 500/-

09
Not using proper welding cable with lot of 
joints

200/-

10 Not removing small scrap from platforms 200/-

11 Gas cutting without taking proper precaution or 
not using sheet below gas cutting

200/-

12
Not maintaining elec. Winches which are being 
operated  dangerously 500/-

13 Improper earthing of electrical T & Ps 500/-



3.12.3 The contractor should exclusively deploy one Safety Engineer 
along with a safety supervisor for effective implementation 
and co-ordination of safe working conditions.

3.12.4 CONTRACTORSHALL DEPLOY A SAFETY OFFICER 
EXCLUSIVELY TO HANDLE SAFETY REQUIREMENT.
SPECIFIC REQUIREMENTS FOR ISO 9001 – 2000

3.13.0 PROGRESS  OF  WORK 

3.13.1 During  the course of erection if the progress is found 
unsatisfactory or if the target dates fixed from time to time 
for every milestone are to be advanced or in the opinion of 
BHEL, if it is found that the skilled workmen like fitters, 
operators, technicians etc. employed are not sufficient, BHEL 
will induct required additional workmen to improve the 
progress or take over a part of the job and get it done on risk 
and cost of the contractor and recover from contractor’s bill, 
all charges incurred on this account including all expenses 
together with BHEL overheads from contractor’s bill.

3.13.2 The contractor shall submit daily, weekly and monthly 
progress reports, manpower reports, material reports, 
consumables reports and other reports considered necessary 
by the BHEL Engineer.

3.13.3 The manpower reports shall clearly indicate the manpower 
deployed category wise daily specifying also the activities in 
which they are engaged.

3.13.4 The progress reports shall indicate the progress achieved 
against planned with reasons indicating delays if any and shall 
give remedial action which the contractor intends to make 
good the slippage or lost time so that further works can 
proceed as per the original programme and the slippage do 
not accumulate and affect the overall programme in a format 
designed and approved by BHEL site engineer.

3.13.5 The contractor shall arrange for weekly progress review 
meeting with the “Engineers” at site during which actual 
progress during the week vis-à-vis scheduled programme 
shall be discussed for action to be taken for achieving targets. 



The programme for subsequent work shall also be presented 
by contractor for discussion. The contractor shall constantly 
update/revise his work programme to meet the overall 
requirements and suit the material availability.

3.13.6 The contractor shall arrange for submitting three sets of 
progress photographs every month to BHEL office the areas 
to be photographed will be as per the instruction of BHEL 
Engineer. The quoted rate shall include this contingency.

3.13.7 The contractor must obtain the signature and permission of 
the security personnel of the customer for bringing any of 
their materials inside the site premises, without the Entry 
Gate Pass these materials will not be allowed to be taken 
outside.

3.13.8 The contractor shall maintain a record in the form as 
prescribed by BHEL for all operations carried out on each weld 
and maintain a record indicating the number of welds, the 
name of welders who welded the same, date and time of start 
and completion, preheat temperature, radiographic results, 
rejections, if any, percentage of rejection, etc. and submit 
copies of the same to BHEL Engineer, as required

             SPECIFIC  REQUIREMENTS  FOR  ISO  9001-2000

3.14.0 IMPORTANT  NOTE 

Contractors shall ensure that all their Staff/Employees 
are exposed to periodical training programme 
conducted by qualified agencies/ personnel on ISO 
9001 – 2000 Standards.

Contractors shall ensure that the Quality is maintained 
in all the works connected with this contract at all 
stages of the requirement of BHEL.

Contractor shall ensure that all Inspection, Measuring and 
Testing equipment that are used, whether owned by the
contractor or used on loan, are calibrated by the authorized 
agencies and the valid calibration certificate will be available 
with them for verification by BHEL. A list of such instruments 
possessed by contractor at site with its calibration status is to 
be submitted to BHEL Engineer for control.



Contractors shall arrange for the inspection of the works at 
various stages as required by BHEL. Immediate corrective 
action shall be taken by the contractor for the non-
conformances if any, observed and pointed out by BHEL.

3.15.0 INSPECTION / QUALITY ASSURANCE / QUALITY 
CONTROL STATUTORY INSPECTION

3.15.1 Various Inspection / quality control / quality assurance 
procedures/methods at various stages of erection and 
commissioning will be as per BHEL / Customer quality control 
procedure/codes/IBR and other statutory provisions and as 
per BHEL Engineer’s instructions.

3.15.2 Preparation of quality assurance log sheets and protocols with 
customer’s Engineers, welding logs and other quality control 
and quality assurance documentation as per BHEL Engineer’s 
Instructions is within the scope of work / specification.

3.15.3 The protocols between contractor and customer/BHEL shall be 
made prior to installation for correctness of foundations, 
materials, procedures, at each stage of Installation, generally 
as per the requirement of Customer/BHEL. This is necessary 
to ensure elimination of errors or keeping them within 
tolerable limits and to avoid accumulation and multiplication 
of errors.

3.15.4 A Daily log Book should be maintained by every 
supervisor/Engineer of contractor on the job in Duplicate (One 
for BHEL and one for Contractor) for detailing and 
incorporating Alignment/clearance/centering/Leveling 
Readings and Inspection details. 

3.15.5 Approval Given by Customer/BHEL for welding, results tests 
etc. shall also be recorded in the log book.

3.15.6 All the Electrical/Technical Measuring and Testing 
Instruments/Gauges, Feeler Gauges, Height Gauges, Dial 
Gauges, Micrometers, Levels, Spirit Levels, Surface plates, 
straight Edges, vernier calipers and all measuring instruments 
shall be provided by the contractor for checking, Leveling, 
Alignment, centering etc of Erected Equipments at various 
stages. The Instruments/gauges/Tools etc. provided should 
be of Brand, Quality and Accuracy, Specified by BHEL 



Engineer and should have necessary calibration and other 
certificates as per the Requirements of BHEL Engineer.

3.15.7 Total  Quality is the Watch Ward of the work and standards, 
Procedures laid down by BHEL. We shall follow all the 
Instructions as per BHEL Drawings and Quality / Standards. 
Contractor shall provide for the services of quality Assurance 
Engineer.

3.16.0 STAGE INSPECTION BY FES / QA ENGINEERS

3.16.1 Apart from Day-to-Day Inspection by BHEL Engineers 
Stationed at site and also by Customer’s Engineers, Stage 
Inspection of Equipment under Erection and commissioning at 
various stages of Erection and commissioning by TEAMS of 
Engineers, from Field Engineering Services of BHEL’s 
manufacturing units and Quality Assurance Teams from Field 
Quality Assurance Unit/ Factory Quality Assurance and 
commissioning Engineers. Contractor shall arrange all labour, 
Tools and Tackles, etc. for such stage inspections free of cost.

3.16.2 Any modifications suggested by FES and QA Engineers Team 
shall be carried out. Claims of Contractor, if any shall be dealt 
as applicable.

3.16.3 Any minor rectifications of minor repairs of defective work 
found out during stage Inspection shall be rectified free of 
cost, by the contractor.

3.16.4 Any major Rectification or Major Repair / Major Rework of 
Defective work found out during stage Inspection verification 
/ checking, But not attributable to contractor shall also be 
carried out. Claims of contractor if any shall be dealt as 
possible.

3.17.0 STATUTORY INSPECTION

3.17.1 The scope includes getting the Approvals from the statutory 
authorities (Like Boiler Inspector and labour officers). This 
includes arranging for inspection visits of Boiler Inspector 
periodically as per BHEL Engineer’s instructions, submitting 
documents, radiograph, etc. and following up the matter with 
them.



3.17.2 All fees connected with the contractors for testing his welders 
/ men / workers and testing, inspection calibrating of his 
instruments and equipments, shall be paid by the contractor. 
It shall be the contractor’s responsibility to obtain approval of 
statutory authorities, wherever applicable, for the conducting 
of any work which comes under the purview of these 
authorities. Any cost arising from this shall be the contractor’s 
account. However, BHEL shall pay all other fees. (FEES FOR 
VISITS INSPECTION FEES, REGISTRATION FEES, ETC.) In 
case these inspections have to be repeated due to default / 
fault of the contractor and fees have to be paid again, the 
contractor shall have to bear the charges. These would be 
deducted from his bills.

HSE SPECIFIC REQUIREMENT

OCCUPATIONAL HEALTH & SAFETY MANAGEMENT SYSTEM

SUB CONTRACTOR TO ENSURE COMPLAINCE OF THE FOLLOWING 
HEALTH RELATED POINTS

01. Sub-contractor to identify nearest hospital for Health check up of 
his staff and workers and intimate BHEL site office & PSSR HQ.

02. To arrange for occupational health check up / screening of 
contractor’s   staff and workers engaged in sub contracting 
activities. In this, category of workmen such as welders, gas 
cutters, grinders, radiographers, crane operators are to be given 
exclusive attention in respect of health screening.

03. Sub-contractor to arrange an ambulance vehicle or emergency 
vehicle on a continuous basis to meet any emergency situation 
arising at site work in which his staff and workers are engaged.

04. To provide appropriate facilities for prompt first aid treatment of 
injuries and illness at work. One first Aider for each sub 
contractor to be provided.  First Aider should undergo training on 
first aid.

05. To provide filtered drinking water at selected place in a clean 
container.



SUB CONTRACTOR TO ENSURE COMPLAINCE OF THE FOLLOWING 
SAFETY RELATED POINTS

01. Personnel protective equipment (PPES): Required number of            
following  PPES (Confirming to Relevant is  Standards ) to  be 
made  available  to workmen at  site  and ensured that they are 
used  . 

 Helmet
 Safety goggles 
 Welding face shields
 Safety belts for working at heights
 Safety shoes
 Ear plugs
 Rubber gloves and mats for low tension (I.T) electrical 

works
 Gum boots & aprons
 Other items as required by BHEL site

02. Sub contractor to liaise with nearest fire station and inform 
contact telephone number and contact person to meet any 
emergency.

03. To provide appropriate fire fighting equipment at designated 
work place and to provide fire fighting training to selected 
persons in his group of workmen to meet emergencies.

04. To provide adequate number of 24 V power supply points to 
work in a constrained and enclosed space.

05.  All power tapping points / switch boards /power & control cabling 
should fulfill required electrical safety aspects as per relevant is 
standard.

06   ELCH‘s (Earth leak circuit breakers) at all electrical distribution 
points to be provided.

07. Red  and  white  caution  tape  of  proper  width  ( 1.5  to  2  
inch )  to  be  used  for  cordoning  unsafe  area  such  as open  
trench,  excavated  area,  etc.

08. To  provide  sub-contractors  company  logo  or   clothing  to  all  
staff  and  workers  for   identification  including  identity cards  
with  photographs  approved  by  BHEL.



09. High pressure and  structural  welders  to be  identified  with  
colour  clothing and to  display copy of  welders  certificate  with  
photographs  of  welder  at  the  work  place.  They also should 
be in possession of valid welding procedure.

10. To display safe handling procedure for all chemicals such as lube 
oil, grease, sealing compound, kerosene, diesel etc.  At stores & 
respective work place.

11. Contractor should authorize a person at site to stop work if there 
is a unsafe work noticed as per his knowledge.

12. Fitness for use of erected scaffolding to be certified by the 
contractors approved scaffolder and the certificate should be 
displayed on the scaffolding itself. If the scaffolding is unsafe , 
the same will not be used. the certificate to be  updated daily.  
The scaffolding to be made as per the relevant IS standard.

13. For making platform  on the  scaffolding , proper thickness  and  
size  of  the  plank  of  required  quality  wood  to  be  used.  The 
safe working load of the platform to be displayed on the 
scaffolding   itself.  Proper use of platform to be explained to the 
user.

14. All   plant equipment should have inspection report before put in 
to use. 

15. All T&Ps  should be of   reputed brand and having quality 
certificates.

16. All IMTE’s  should   have  valid  calibration  certificate  from  
recommended  institution / testing  lab  and  these  should  be  
in  place.

17. All lifting tackle and plant equipment should have safe working 
load certificate.

18. The  right  worker  should   be deployed  for  right  job  and  the  
resume  of  site  in charge, supervisors,  and  key  workers  to  
be  submitted  before  commencement  of  work.. 

19. Sub-contractor   should  submit  inspection / testing  matrix  of  
all  T&Ps  and  to be  approved  by  BHEL.



20. Sub-contractor  to display  safety  slogan,  safety  board,  
caution  boards  wherever  required  in  consultation  with  BHEL.

21.  Sub-contractor to provide gas detectors of reputed make at 
desired locations.

22. Sub-contractor   to  conduct  emergency  mock drills,  one drill  
per 6  months  and  submit  report  to  BHEL.

23. Safe handling and storing of all equipment with   adequate space 
to be ensured.    

24.   Sub contractor to deploy safety supervisor till the completion of 
the   project. 

25. Sub contractor to comply the safety reporting procedure of BHEL 
as practiced at present and also additional requirements that 
may arise out of future improvements in the safety management 
system. This includes computation of safety indices such as 
frequency rate, severity rate & incident rate.

26.  Sub contractor to identify probable emergency situations such as   
electric shocks to workmen, caving in of shored earth, fall from 
height, collapse of scaffolding   fire etc., and should have clear 
action plan to overcome them.  Sub contractor to take required 
guidance from BHEL in this regard.

27. Sub contractor to identify hazardous activities which he may 
carryout and should train his workmen in those activities with 
the relevant operation control procedures. Sub contractor to take 
required guidance from BHEL in this regard.

28. Safe work permit system to be followed while working in 
confined space / near electric systems.



SUB CONTRACTOR TO ENSURE COMPLAINCE OF THE FOLLOWING 
ENVIRONMENT   RELATED POINTS

1. HOUSE KEEPING:  Sub contractor to carry out daily house 
keeping of work areas / stores through a check list prepared in 
consultation with BHEL.

2. Sub contractor shall adopt pollution prevention / reduce /control    
approach in all his site activities. this shall include:

a. Transporting of oil / chemicals from stores to site safely 
without causing spillage. in case of any spillage, the area 
shall be cleaned  and the remnant spilled  oil disposed off 
to a safe place,  identified for such  disposal.

b. To use required containers / cans / safety gadgets 
/appliances for transporting   and for usage of oil / 
chemicals at site.

3. Sub contractor shall arrange for segregation / collection of 
scraps and dispose off to the identified placement for scrap 
collection.

4. Sub contractor to adopt good erection practices / procedures 
with the objective of reduction of waste generation / rework



OTHER HSE REQUIREMENTS TO BE COMPLIED BY SUB 
CONTRACTOR

1. Sub contractor to clearly understand and accept the HSE policy 
of PSSR with a commitment to comply the requirements of the 
policy.

2. Sub contractors to arrange for daily meeting of their  supervisors 
and work force before they disperse for their daily planned 
activities where in  the  relevant health , safety and environment 
aspects of the job and use of PPES  are explained 

3. Sub contractor to conduct monthly HSE meeting (internal) and 
submit the report to BHEL.

4. HSE slogans to be displayed in a proper board – hoarding at 
designated places in consultation with BHEL.

5. Sub contractor to submit a structured programme for training & 
occupational Health Screening of their work force at site after 
the Award of LOI.



RINL VSP 6.3 MTPA EXPANSION PROJECT
330 TPH BOILER (#6), 67.5 TURBO GENERATOR (#5), 

TURBO BLOWER (#4)

SECTION VI 

ELECTRICAL/ C&I / ILLUMINATION PACKAGES

SCOPE OF WORK AND SPECIAL CONDITIONS

6.1.0 GENERAL

The scope of work will comprise but not limited to the following:

Identification of equipments at storage yard, technical assistance for checking and making 

the shortage/damage reports, taking delivery at storage yard/ stores and calibration, 

erection, aligning, fastening, supporting, cleaning, checking, testing, commissioning, 

troubleshooting and carrying out statutory tests as required, trial operation, up to the time 

of completion of commissioning activities and commercial operation of the unit and 

handing over to customer or till completion of contract period whichever is earlier, along 

with the supply of all consumables, tools and tackles and testing instruments.

6.1.1 It is not the intent to specify herein all details of material. Any item related to this work not 

covered, but necessary to complete the system will be deemed to have been included in 

the scope of the work.

6.1.2 All the work shall be carried out as per instructions of BHEL engineer. BHEL engineer's 

decision regarding the correctness of the work and method of working shall be final and 

binding on the contractor.

6.1.3 Contractor shall erect all items/materials etc. as per sequence prescribed by BHEL at site. 

BHEL engineer depending upon the availability of materials/work fronts etc will decide the 

sequence of erection/commissioning methodology. No claims for extra payment from the 

contractor will be entertained on the grounds of deviation from the methods of 

erection/commissioning adopted in erection/commissioning of similar job or for any 

reasons whatsoever.

6.1.4 Site testing wherever required shall be carried out for all items/materials installed by the 

contractor to ensure proper installation and functioning in accordance with drawings, 

specifications and manufacturer's recommendations.

6.1.5 The contractor shall co-ordinate and provide assistance for satisfactory testing, pre-

commissioning, commissioning and trial run of the connected equipment under overall 

guidance of BHEL and shall locate any cause of malfunction and rectify the same for 

proper operation. Testing shall also include any additional tests, which the Engineer feels 

necessary because of site conditions and also to meet system specification.



6.1.6 During the course of erection, testing and commissioning Electrical/ C&I work certain 

rework / modification / rectification / repairs / fabrication etc. may be necessary on 

account of feedback from other power stations or units already commissioned and/ or 

units under erection and commissioning and also on account of design changes and 

manufacturing incompatibilities and site operation / maintenance requirements. 

Contractor shall carryout such rework / modification / rectification / fabrication / repairs 

etc, promptly and expeditiously and the same shall be deemed to be part of the scope of 

work.  

6.1.7 The work shall be executed under the usual conditions without affecting power plant 

construction and in conjunction with other operations and contracting agencies at site. 

The contractor and his personnel shall co-operate with the personnel of other agencies, 

co-ordinate his work with others and proceed in a manner that shall not delay or hinder 

the progress of work as a whole.

6.1.8 All necessary certificates and licenses required to carry out this work are to be arranged 

by the contractor expeditiously at his cost.

6.1.9 The contractor shall take delivery of item, materials, from the storage yard / stores/ sheds 

of BHEL / customer which is within a radius of 5 km. He shall also make arrangements 

for, safe custody, watch and ward of equipment after it has been handed over to him till 

they are fully erected, tested and commissioned till the contract period.  The contractor 

shall note that items/materials shall be transported to erection site / assembly yard etc. by 

the prescribed route without disturbing and causing damage to other works in the most 

professional manner. All items, Hardware, etc. shall be stored in appropriate manner as 

per BHEL's instructions.

6.1.10 The contractor shall take delivery of items/materials, and consumables from the stores/ 

storage area / sheds of BHEL / customer after getting approval of engineer / customer in 

the prescribed indent forms of  BHEL / customer.

6.1.11 After completing all the works, contractor shall hand over all remaining extra materials 

with proper identification tags in packed condition to BHEL stores. In case of any use over 

actual design requirements, BHEL reserves the right to recover the cost of material used 

in excess or misused. Decision of BHEL engineer in this regard will be final and binding 

on the contractor.

6.1.12 Contractor shall, transport all materials to site and unload at site / working area, or pre-

assembly yard for inspection and checking.  All material handling equipment required 

shall be arranged by the contractor.

6.1.13 Contractor shall retain all T&P/Testing instrument/Material handling instrument etc at site 

as per advice of BHEL engineer and same shall be taken out from site only after getting 

the clearances from engineer in charge.



6.1.14 Contractor shall remove all scrap materials periodically generated from his working area 

in and around power station and collect the same at one place earmarked for the same.

Load of scraps is to be shifted to a place earmarked by BHEL. Failure to collect the scrap 

is likely to lead to accidents and as such BHEL reserves the right to collect and remove 

the scrap at contractor's risk and cost if there is any failure on the part of contractor in this 

respect. All the package materials, including special transporting frames, etc. shall be 

returned to the BHEL stores / customer's stores by the contractor.

6.1.15 If any item or equipment not covered but requires being erected/commissioned, same 

shall be carried out by the contractor.  Equivalent or proportional unit rate shall be 

considered wherever possible from the BOQ. The rates quoted by the contractor shall be 

uniform as far as possible for similar items appearing in rate schedule.

6.1.16 The contractor at his cost shall arrange necessary security measures for adequate 

protection of his machinery, equipment, tools, materials etc. BHEL shall not be 

responsible for any loss or damage to the contractor’s construction equipment and 

materials. The contractor may consult the Engineer-in-Charge on the arrangements made 

for general site security for protection of his machinery equipment tools etc.

6.1.17 The contractor shall ensure that his premises are always kept clean and tidy to the extent 

possible. Any untidiness noted on the part of the contractor shall be brought to the 

attention of the contractor’s site representative who shall take immediate action to clean 

the surroundings to the satisfaction of the Engineer-in-Charge.

6.1.18 The Contractor may have to execute work in such a place and condition where other 

agencies also will be under such circumstances.  

6.1.19 Scope of work covered under this specification requires quality workmanship, engineering 

and construction management. The contractor shall ensure timely completion of work. 

The contractor shall have adequate tools, measuring instruments, calibrating equipment 

etc. in his possession. He shall also have adequate trained, qualified and experienced 

engineers, supervisory staff and skilled personnel. The manpower deployed by contractor 

shall match with above scope of works.

6.1.20 All the surplus, damaged, unused materials, package materials, containers, special 

transporting frames, etc. shall be returned to the BHEL stores / customer's stores by the 

contractor.

6.1.21 Any wrong erection shall be removed and re-erected promptly to comply with the design 

requirements to the satisfaction of Site Engineer.

6.1.22 The scope of specification covers the installation, testing and commissioning of the 

instrument, hardware along with accessories as detailed in Bill of Materials. 

Note: 

1. Bill of Materials (BOM) contains detailed specification of various 

instruments and items, system-wise and BHEL Unit- wise along with 

relevant clause for scope of works.




