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BHARAT HEAVY ELECTRICALS LIMITED
(A Government of India Undertaking)
Power Sector, Southern Region
690, Anna Salai, Nandanam, Chennai - 35

Tender Specification No. BHEL:PSSR:SCT: 1397

Messrs Date:

Dear Sir,

Sub: Handling at Site Stores / Storage vyard,
Transportation to Site of work , Erection ,Testing
and Commissioning of LT Electrical Package for
Unit 2, 1 x 500 MW , Stage-II, Bellary Thermal
Power Station , Kudatini Village, Bellary , Karnataka
State

Please find enclosed one set of non-transferable tender documents
containing - - pages along with General Conditions of Contract and

Rate schedule for the above work.

You are requested to go through the tender documents, and offer your
most competetitive rate and submit the tender documents duly filled in as
per procedure indicated in the tender specification along with requisite EMD
of Rs.2,00,000/- (Rupees Two lakhs only) in the form Demand Draft
drawn in favour of M/s Bharat Heavy Electrical Limited Chennai - 35. Bids

with Deviations from the tender conditions will be rejected.

A SEPARATE LETTER SHALL BE FURNISHED INDICATING THAT
THERE ARE NO DEVIATIONS FROM THE TENDER CONDITIONS (As
in Page 09.)



The completed quotations shall reach the office of the under signed on or
before 07-06-2010 at 15.00 Hrs. The Technical bids, will be opened on
the same day at 15.30 hrs. We shall separately intimate the date for
opening the price bids only to those parties who are technically qualified.
You are requested to depute your authorized representative at the time of

opening.

ANY REVISION OF RATES / PRICES WHAT SO EVER AFTER
THE TIME AND DATE MENTIONED IN TENDER
SPECIFICATION FOR SUBMISSION OF COMPLETED
QUOTATIONS SHALL NOT BE ENTERTAINED UNLESS CALLED
FOR SPECIFICALLY BY BHEL.

Kindly acknowledge the receipt of the tender documents and confirm your

participation.

Kindly note that BHEL reserves the right to reject any or all tenders

without assigning any reason.

Thanking you,

Yours faithfully,
For and on behalf of
BHARAT HEAVY ELECTRICALS LIMITED

Additional General Manager / Contracts
This Tender document is not transferable.

Place : Chennai -35.



10.

11.

BHARAT HEAVY ELECTRICALS LIMITED
Power Sector : Southern Region
690, Anna Salai, Nandanam, Chennai - 600 035.

SPECIAL INSTRUCTIONS TO BIDDERS

The Bidder must submit their bids as requested in a sealed cover
prominently superscribing the Tender Specification number, due date and
time of submission as mentioned in the TENDER NOTICE.

The following information shall be furnished by the Bidder along with their
offer (Technical Bid cover)

. Details of previous experience during the last seven years indicating

contract value, duration, completion period and present engagement as
per G.C.C.

Organization structure of the Company as per GCC.

. Financial status of the firm enclosing balance sheet and profit and loss

account for the past 3 years and certificate from the Company’s Banker
as per G.C.C.

. Turnover of the Company in last 3 Financial years pertaining to this scope

of work only.

Latest Income Tax clearance certificate.

Bio Data of key personnel presently in the Rolls of the company and
proposed site organization for carrying out the work including deployment

of Engineers and Supervisors.

Declaration sheets as per Appendix of Tender Specification.

. Checklist and Schedule of General particulars as per Appendix in GCC.

T & P owned/deployment details as per G.C.C.
Technical manpower deployment details as per G.C.C

Other relevant details as per GCC and checkilist.



12.

13.

THE BIDDERS ARE REQUESTED TO FURNISH THE DOCUMENTS LIKE
COPIES OF LOI'S, WORK ORDER’'S ETC., PERTAINING TO THE
EXPERIENCE INDICATED IN QUALIFYING REQUIREMENTS, AS GIVEN
BELOW.

QUALIFICATION REQUIREMENT

a) The bidder should have completed Erection, testing and
commissioning of Electrical works like LT switchgears ,LT busducts
control panels, cabling (Power / Control) cable trays and other
related works in a Power plant ( Utility / CPP- coal based or gas
based) of minimum unit rating of 100 MW in the last seven
years. The bidder should possess valid Electrical installation licence.

“Energisation of the respective equipment will be considered as
completion of the works.

b) The bidders should have a minimum average financial turn over of

Rs. XX Lakhs in the preceding three financial years ending 31°t
March 2009.

The Bidder must have earned profit in any one of the last
three financial years ending 31.03.2009 and should have positive
net worth as on 31.03.2009.

Bidder should submit audited balance sheet and profit & loss
account of the company along with all annexures for last three
years ending 31.03.2009 in support of above requirement.

C) Notwithstanding the above, BHEL reserves the right to reject any
Tender or all the Tenders for reasons whatsoever beyond our
control and the decision of BHEL is final.

d) Approval of the agency by Customer.

e) BHEL reserves the right to adopt the process of “Reverse
Auction” ( on line bidding) among the bidders who are found to
be qualified on the Technical Bid. No extension of time on the
account will be entertained for bid submission.

LD / Penalty shall be leviable as per the applicable clauses of GCC.



14. TENDERERS HAVE TO FURNISH A DECLARATION SHEET INDICATING

15.

THAT THERE IS NO DEVIATION FROM THE TENDER DOCUMENTS (AS IN
PAGE 09). TENDERERS MAY FURTHER NOTE THAT THIS DECLARATION
IS A PREREQUISITE FOR BHEL TO CONSIDER THEIR BIDS. BIDS

SUBMITTED WITHOUT “NO DEVIATION DECLARATION” WILL BE
REJECTED BY BHEL.

SAFETY PLAN

Bidder may further note that the submission of safety plan is

a
prerequisite for BHEL to consider their bids.



BHARAT HEAVY ELECTRICALS LIMITED
(A Government of India undertaking)
Power Sector : Southern Region
690, Anna Salai, Nandanam, Chennai - 600 035.

PROCEDURE FOR SUBMISSION OF SEALED BIDS
The Tenderers must submit their bids as required in two parts in separate sealed
covers prominently superscribed as Part I “Technical Bid” and Part II “Price Bid”
and also indicating on each of the covers the tender specification number and due
date and time as mentioned in the Tender Notice.

Part I (Technical Bid) Cover I
Excepting Rate Schedule, all other schedules, data sheets and details called for in
the specification shall be enclosed, in part I Technical Bid only.

Part II (Price Bid) Cover I1
All indications of price shall be given in this part II Price Bid.

Tenderers are requested to quote their rates, only in the price bid (part II) provided
by BHEL. Quoting of rates in any other form / formats will not be entertained.

These two separate cover I & II (Part I and Part II) shall together be enclosed in a
third envelope (Cover III) along with requisite EMD as indicated and this sealed
cover shall be superscribed and submitted to Senior Deputy General
Manager/Contracts at the above mentioned address before the due date as
indicated. The Tenderers will be intimated separately in case any clarifications are
required.

NOTE: Tenderers are issued with 2 Nos. of Technical Bids, 2 Nos. of Price Bids and
2 Nos. of GCC booklet., out of which one set of each document shall be retained by
them for their reference. Balance one set shall be submitted along with their offer
as per procedure indicated above.

EMD amount for this Tender is Rs.2,00,000/- (Rupees Two Lakhs only). This EMD
amount shall be submitted in the form demand draft only drawn in favour of
M/s. Bharat Heavy Electricals Limited, Chennai - 35.

EMD amount in the form of Bank Guarantee / fixed deposit receipt or in any other
form will not be Accepted.

ANY REVISION OF RATES / PRICES WHAT SO EVER AFTER THE
TIME AND DATE MENTIONED IN TENDER SPECIFICATION FOR
SUBMISSION OF COMPLETED QUOTATIONS SHALL NOT BE
ENTERTAINED UNLESS CALLED FOR SPECIFICALLY BY BHEL.

Additional General Manager/Contracts.



BHARAT HEAVY ELECTRICALS LIMI

TED

(A Government of India Undertaking)

Power Sector, Southern Region
690, Anna Salai, Nandanam, Chenn

TENDER NOTICE

ai - 35

Tender Specification No. BHEL:PSSR:SCT:1397

Description

EMD

Handling at Site Stores / Storage vyard,
Transportation to Site of work , Erection ,Testing
and Commissioning of LT Electrical Package for
Unit 2, 1 x 500 MW , Stage-II, Bellary Thermal
Power Station , Kudatini Village, Bellary , Karnataka
State.

Rs. 2,00,000/-
(Rupees Two Lakh only)

Cost of Tender Documents : Rs.1040 /-
(Including all Taxes)

Sale Starts on : 17.05.2010
Sale closes on : 05.06.2010

Due date and Time for

Submission : 07.06.2010 16.00 Hrs.

Date and time for opening

Of Technical Bids : 07.06.2010 16.30 Hrs




QUALIFICATION REQUIREMENT

a) The bidder should have completed Erection, testing and
commissioning of Electrical works like LT switchgears ,LT busducts
control panels, cabling (Power / Control) cable trays and other
related works in a Power plant ( Utility / CPP- coal based or gas
based) of minimum unit rating of 100 MW in the last seven
years. The bidder should possess valid Electrical installation licence.

“Energisation of the respective equipment will be considered as
completion of the works.

b) The bidders should have a minimum average financial turn over of
Rs.xxLakhs in the preceding three years ending 31 March 2009.

The Bidder must have earned profit in any one of the last
three financial years ending 31.03.2009 and should have positive
net worth as on 31.03.20009.

Bidder should submit audited balance sheet and profit & loss account
of the company along with all annexures for last three years ending
31.03.2009 in support of above requirement.

c) Notwithstanding the above, BHEL reserves the right to reject any
Tender or all the Tenders for reasons whatsoever beyond our control
and the decision of BHEL is final.

d) Approval of agency by customer

e) BHEL reserves the right to adopt the process of “"Reverse Auction”
( on line bidding) among the bidders who are found to be
qualified on the Technical Bid. No extension of time on the account
will be entertained for bid submission.

LD / Penalty shall be leviable as per the applicable clauses of GCC.

Interested parties can get the Tender documents from the office of the
Additional General Manager / Contracts on all working days by remitting the
cost of tender documents either by Cash or A/c Payee Demand Draft drawn
in favour of M/s. Bharat Heavy Electricals Limited, Chennai -600 035. Money
order, Cheques and Postal Orders will not be accepted.



The Bharat Heavy Electricals Limited takes no responsibility for any delay,
loss or non-receipt of tender documents sent by post and also reserves the
right to reject any or all the tender without assigning any reason therefor.

TENDER NOT ACCOMPANIED BY THE PRESCRIBED EARNEST MONEY
DEPOSIT ARE LIABLE TO BE SUMMARILY REJECTED.

Additional General Manager



TENDER SPECIFICATION : BHEL:PSSR:SCT:1397

CERTIFICATE FORNO DEVIATION

I of

M/s.

hereby certify that there is no deviation from the Tender conditions either technical or

commercial and I am agreeing to all the terms and conditions mentioned in the Tender

Specification.

SIGNATURE OF THE TENDERER,



OFFER OF CONTRACTOR

Additional General Manager/ Contracts
Bharat Heavy Electricals Limited,
Power Sector : Southern Region

690, Anna Salai,

Nandanam,

Chennai - 600 035.

Sir,

I/We hereby offer to carry out the work detailed in Tender
Specification No.BHEL:PSSR:SCT:1397 issued by Bharat Heavy
Electricals Limited, Power Sector : Southern Region, in accordance

with the terms and conditions thereof.

I/We have carefully perused the following documents connected with

the above work and agree to abide by the same.

Instructions to Tenderer
General Conditions of Contract

Special conditions of Contract

H W N

Other Section, Appendices and Schedules



I/We have deposited/forwarded herewith the Earnest Money Deposit/a
sum of Rs.2,00,000/- (Rupees Two Lakhs only) vide
DD.No. Dt. which shall be refunded
should our offer not be accepted. Should our offer be accepted, I/We
further agree to deposit such additional sum which along with the sum of
Rs.2,00,000/- ( Rupees Two Lakhs only) mentioned above, to make
up the Security Deposit for the work as provided for in the Tender
Specification within the stipulated time as may be indicated by BHEL,
Power Sector : Southern Region, Chennai - 600 035.

I/We further agree to execute all the works referred to in the said
documents upon the terms and conditions obtained or referred to therein

and as detailed in the appendices annexed thereto.

DATE: CONTRACTOR:

PLACE: ADDRESS:

Witness with their address

Signature Name Address



BELLARY 1 X500 MW UNIT - 2
PROJECT INFORMATION - GENERAL

BELLARY THERMAL POWER PROJECT

01 | Project Title 1 X 500 MW UNIT NO. 2
Karnataka Power Corporation Ltd.,
“ Shakthi Bhavan ”,
02 | Owner/Purchaser No. 82, Race Course Road,
Bangalore - 560 001
03 | Location Kudatini Village, Bellary District,
Karnataka State, India
_ i 15° 11’ 58’ N Latitude
04 | Latitude and Longitude 76° 43’ 23’ E Longitude
05 Elevation above mean 478 metres
sea level
06 CLIMATIC CONDITIONS
a) | Temperature
Monthly Basis
Mean of daily maximum 42.5 °C ( in the month of April)
temperature
Mean of daily minimum 19.5 °C ( in the month of December)
temperature
Mean of daily maximum 37.5 oC
temperature
Mean of daily minimum 19.5 oC
temperature
Highest temperature 42 5 oC
recorded
Lowest temperature 14.6°C
recorded
Relative Humidity Varies between 11% and 70%
Annual average rain fall 482 to 846 mm most of which occurs
9 during August to October
07 | Wind Speed

a) Annual mean wind speed

8.4 Km / Hr

b) Maximum mean wind
speed

19 Km / Hr in the month of July




08 | Wind Load
Calculations for which wind effect shall be in accordance with IS 875 -
1987 ( Part 3)
a) Basic wind speed of 39 m / sec as given infig 1 of the code
b) Factor K1 shall be taken as 1.06
c) Terrain category shall be 2 and corresponding values shall be
taken for K2
d) Factor K3 shall be taken as 1.0
09 | Wind Loading for Stack
a) For wind pressure as per clause 8 above
b) For RC stacks as per IS 4998
10 | Seismic Data ( as per IS 1893 latest issue)
a) zone Zone III
Importance factor (I) 2.5 for Electrical equipment 1.5 for
others
Auxiliary electrical equipment to be
11 | Auxiliary Power Supply supplied against this specification shall

be suitable for operation on the
following supply system

a) For Motors rated above
175 KW

11000 KV , 3 Phase , 3 wire ,50 Hz
medium earthed AC

b) For motor control center

415V, 3 phase,3 wire solidly earthed
AC

c) For Motors rated below
175 KW

415V, 3 phase,3 wire solidly earthed
AC

d) DC motor starters, DC
solenoids, DC alarm, control
and protections

220 V DC, 2 Wire, unearthed DC

e) AC controls & protective
devices

110V ,1 phase, 50 Hz, 2 wire AC
supply. The single phase 110 V AC
supply shall be derived by contractor
by providing 415V / 110V control
transformers of adequate rating with
MCCB / MCB on both the primary and
secondary sides

f)Uninterrupted power
supply

230V, 1 phase, 50 Hz, 2 Wire AC supply
from UPS system for I & C ( including
indicator recorders) and UCMS only




240V , 1 phase 2 wire 50 Hz AC
system with effectively earthed
neutral . The power supply shall be
derived by contractor by providing
415V / 240 V transformer of adequate
rating with MCCB / MCB on primary /
secondary sides.

g)AC solenoids, indicators/
recorders, space heaters

( for motors rated 30 KW
and above)

24V , 1 phase, 50 Hz, AC with one
point earthed. This shall be derived by
contractor by providing 415 V 3 phase, 3
wire, AC supply through an adequately
rated step down transformer of
adequate rating with MCCB / MCB on
primary / secondary sides

h)Winding heating of
motors below 30 KW

i) Solid state controls 24 V DC, 2 wire, supply from UPS for
( including solenoid valves) instrumentation system only
j) Lighting fixtures 24 V, 1 Phase, 2 wire , 50 Hz system

k) Lighting fixtures and

: 240 v,1 Phase, 2 wire , 50 Hz system
space heater in panels

|) The above voltages may
vary as follows:

All devices shall be suitable for continuous operation over the entire
range of voltage and frequency indicated below without any
change in their performance

Voltage variation +/- 10%
Frequency variation +/- 5%
i) AC supply Combined voltage & frequency
variation +/- 10%

i) DC Supply Voltage variation + 10% minus 20%




3.1

3.1.1

3.1.2

3.1.3

3.1.4

3.1.5

3.1.6

3.1.7

SECTION III

COMMON CONDITIONS OF CONTRACT
BELLARY 2 - LT ELECTRICAL PACKAGE

SCOPE OF CONTRACT

The Intent of this specification is to provide services for
execution of projects according to most modern and proven
techniques and codes. The omission of specific reference to
any method and equipment or material necessary for the
proper and efficient services towards installation of the Plant
shall not relieve the contractor of the responsibility of
providing such services, facilities to complete the project or
portion of project awarded to him. The quoted rate shall
deem to be inclusive of all such contingencies.

The contractor shall carry out the work in accordance with
instructions/ drawings/ specification/ standard practices
supplied by BHEL from time to time.

Provision of all types of labour, Supervisors, Engineers watch
and ward as required, tools and tackles as required,
consumables as required under various clauses of tender
specification for handling transportation, erection, testing and
commissioning.

Proper out-turn as per BHEL plan and commitment.
Completion of work in time.

Good quality and accurate workmanship for proper
performance of equipment / systems.

Preservation of all components at all stages of pre-
assembly/erection/ till unit is handed over.



3.2

3.2.1

3.2.2

3.2.3

3.2.4

FACILITIES TO BE PROVIDED BY BHEL:

OPEN SPACE :

Open space for building of temporary office shed and
contractor’s stores shed(s) will be provided free of charges.
Contractor has to make his own arrangements for labour
colony.

ELECTRICITY:

For construction purpose, Electricity will be provided free of
charge at one single point nearer to the site as provided by
the customer. Further distribution shall be arranged by the
contractor for his office & Stores Shed and for construction at
his cost.

BHEL is not responsible for any loss or damage to the
contractor’'s equipment as a result of variations in voltage
frequency or interruptions in power supply.

WATER:

Water for construction purposes will be provided at single
point, free of charge, as provided by customer to BHEL nearer
to the site. Further distribution shall be arranged by the
contractor at his cost.

TOOLS & TACKLES:

All the tools and tackles required for the complete erection of
components shall be arranged by the contractor and the
quoted rate shall be inclusive of such requirements.

However the following T & P will be provided by BHEL
free of hire charges on sharable basis.

1. EOT crane for shifting of panels shall be provided
by BHEL free of hire charges, however the required
experienced operator is to be arranged by the
contractor at his cost.

2. Proprietary type instruments, if supplied alongwith
the equipments will be issued to contractor free of
cost.



3.2.5

3.3

3.3.1

3.3.2

3.3.3

3.3.4

CONSUMABLES:

All consumables electrodes including Oxygen / Acetylene
,Argon, Gases , paints , Ferrules, lugs ( for sizes upto 2.5 sq
mm ) etc., and testing instruments and tools are to be
arranged by the contractor at his cost.

FACILITIES TO BE PROVIDED AND DEVELOPED BY THE
CONTRACTOR AT HIS COST.

CIVIL CONSTRUCTION:

It shall be the responsibility of the contractor to construct his
own office shed, stores shed, with all facilities like electricity,
water supply, sanitary arrangements in the area allotted to
him for the purpose.

WATER DISTRIBUTION:

Distribution of water for construction purpose and as well as
drinking purpose from the single point provided by BHEL to
various work-fronts shall be contractor’s responsibility and at
his cost.

ELECTRICITY DISTRIBUTION:

Provision of distribution of Electrical power from the given
single central common point to the required places with
proper distribution boards, cables, etc., observing the safety
rules laid down by electrical authority of the State / BHEL /
their customer with appropriate statutory requirements shall
be the responsibility of the tenderer / contractor.

POSSESSION OF GENERATORS :

As there are bound to be interruptions in regular power
supply, power cut / load shedding in any construction sites,
due to inherent power shortage in State on this account,
suitable extension of time, if found necessary only be given
and contractor is not entitled for any compensation. It shall
be the responsibility of the tenderer / contractor to provide,
maintain the complete installation on the load side of the
supply with due regard to safety requirements at site. It shall
be the responsibility of the contractor to have at least (2 to 4)



3.3.5

3.3.6

3.3.7

3.4

3.4.1

3.4.2

3.4.3

diesel operated welding generator sets to get urgent and
important work to go on without interruptions. The
consumables required to operate the generators are to be
provided by tenderers. This may also be noted while quoting.

LIGHTING FACILITY:

Adequate lighting facilities such as flood lamps, low volt hand
lamps and area lighting shall be arranged by the contractor at
the site of construction, contractor’s material storage area
etc., at his cost.

POWER DISTRIBUTION:
For the purpose of planning, contractor shall furnish along
with tender the estimated requirement of power (month wise)

for execution of work in terms of maximum KW demand.

CONTRACTOR'’S OBLIGATION ON COMPLETION :

On Completion of work, all the temporary buildings,
structures, pipe lines, cable etc., shall be dismantled and
leveled and debris shall be removed as per instruction of
BHEL by the contractor at his cost. In the event of his failure
to do so, the expenditure towards clearance of the same will
be recovered from the contractor. The decision of BHEL
Engineer in this regard is final.

GASES :

All required gases like Oxygen/ Acetylene/ Argon/ Nitrogen
required for work shall be supplied by the Contractor at his
cost. It shall be the responsibility of the contractor to plan the
activities and store sufficient quantity of these gases. Non-
availability of gases cannot be considered as reasons for not
attaining the required progress.

BHEL reserves the right to reject the use of any gas in case
required purity is not maintained.

The contractor shall submit weekly / fortnightly / monthly
statement report regarding consumption of all consumables
for cost analysis purposes.



3.4.4

3.4.5

3.5

3.5.1

3.5.2

3.5.3

3.5.4

3.5.5

The contractor shall ensure safe keeping of the inflammable
cylinder at a separate place away from normal habit with
proper security etc.,

The contractor shall arrange air / gas manifold ensuring
proper distribution and reduction of handling time.

ELECTRODES AND PAINTS

All the required electrodes as approved by BHEL shall be
arranged by contractor at his cost. All consumables, red oxide
paint, bitumonistic paint and electrodes including special
electrodes if any like E7018 are to be arranged by the
contractor at his cost.

It shall be the responsibility of the contractor to obtain prior
approval of BHEL, before procurement regarding, suppliers,
type of electrodes etc., On receipt of the electrodes at site, it
shall be subject to inspection and approval by BHEL. The
contractor shall inform BHEL details regarding type of
electrodes, batch number and date of expiry etc.,

Shortage of any of the above electrodes or the
equivalent suggested by BHEL shall not be quoted as
reason for deficiency in progress or for additional rates.

Storage of electrodes shall be done in an air conditioned /
humidity controlled room as per requirement, at his own cost
by the contractor.

All low hydrogen electrodes shall be baked /dried in the
electrode drying oven to the temperature and period specified
by the BHEL Engineer before they are used in erection work
and each welder should be provided with one portable
electrode drying oven at the work spot. Electrode drying oven
and portable drying ovens shall be provided by contractor at
his cost.

In case of improper arrangement of procurement of above
electrodes BHEL reserves the right to procure the same from
any source and recover the cost from the contractor’s first
subsequent bills at market value plus departmental charges of
BHEL communicated from time to time. Postponement of such
recovery is not permitted.



3.5.6

3.6

3.6.1

3.6.2

3.6.3

3.6.4

3.6.5

3.7.0

3.7.1

BHEL, reserves the right to reject the use of any electrodes at
any stage if found defective because of bad quality, improper
storage, date of expiry, unapproved type of electrodes etc., It
shall be the responsibility of the contractor to replace at his
cost without loss of time.

TOOLS & TACKLES

All T & P required for the satisfactory execution of work
shall be arranged by contractor at his cost , except those
specifically indicated as provided by BHEL.

All  instruments , measuring tools etc., are to be
calibrated periodically as per the requirement of BHEL
and necessary calibration certificates are to be submitted
to BHEL before use.

All the T & P , lifting tackles including wire ropes, slings
shackles and electrically operated equipment shall be got
approved by BHEL engineer before they are actually put
on use. Test certificates should be submitted before their
usage.

All the T & P arranged by contractor including electrical
connections wherein required shall be reliable / proven /
tested and necessary test certificate to be submitted as per
statutory rules of the State / Central Government in force
from time to time.

For the movement of cranes etc., it may become
necessary to lay sleeper bed for obtaining leveled safe
approach for usage of equipment. It shall be the
contractor’s responsibility to lay necessary sleepers. Required
sleepers shall be arranged by the contractor at his cost.

SUPERVISORY STAFF AND WORKMEN

The Contractor shall supply all the skilled workmen like
Welders, Gas cutters, electricians, Riggers, Serangs, Erectors,
carpenters, fitters etc., in addition to other skilled, semi-
skilled and unskilled workmen required for all the works of
handling and transportation from site stores/storage yard to
erection site, transportation, erection, testing and
commissioning envisaged under this specification. Only fully



3.7.2

3.7.3

3.7.4

3.7.5

trained and competent men with previous experience on the
job shall be employed. They shall hold valid certificates
wherever necessary.

BHEL reserves the right to decide on the suitability of the
workers and other personnel who will be employed by the
contractor, BHEL reserves right to insist on removal of any
employee of the contractor at any time, if they find him
unsuitable and the contractor shall forthwith remove him.

The supervisory staff employed by the contractor shall be

qualified (Engineers - Graduates in Engineering and
Supervisors - Diploma Holders) and experienced in the area
of work. They shall ensure proper out-turn of work and

discipline on the part of labour put on the job by the
contractor and in general see that the works are carried out in
safe and proper manner and in coordination with other labour
and staff employed directly by BHEL or BHEL's client.

The Contractor shall furnish daily labour report showing by
classification the number of employees engaged in various
categories of work and a progress report of work as required
by BHEL Engineer. The contractor shall also give a summary
report at the end of the month and plan of deployment for the
consequent month as per the plan of activities as required by
BHEL, to meet the overall contract requirement.

The work shall be executed under the usual conditions
existing in major power plant construction and in conjunction
with numerous other operations at site. The bidder and his
personnel shall co-operate with other personnel and other
contractor’'s personnel working in site and proceed in a
manner that shall not delay or hinder the progress of work as
a whole.

The contractor’s supervisory staff shall execute the work in
the most substantial and workman like manner in the
stipulated time. Accuracy of work, good workmanship and
aesthetic finish are essential part of this contract. The
contractor shall be responsible to ensure that assembly and
workmanship conform to the dimensions and tolerances given
in the drawings/instructions given by BHEL Engineers from
time to time. Wherever finish or tolerances are not specified



3.7.6

3.7.7

3.7.8

3.8.0

3.8.1

3.8.2

3.8.3

in drawings/documents, BHEL Engineers instruction are taken
as final.

The contractor shall employ the necessary number of qualified
and approved full time electricians at his cost to maintain his
temporary electrical installation till the completion of work.

It is the responsibility of the bidder to engage his workmen in
shifts or on overtime basis during erection, commissioning
and testing period for achieving the target set by BHEL. The
contractor’s quoted rate shall include all these contingencies.

If the contractor or his workmen or employees shall break,
deface, injure or destroy any part of a building, road, kerb,
fence, enclosure, water pipes, cables, drains, electric or
telephone posts or wires, trees or any other property or to
any part of the erected components etc., The contractor shall
make the same good at his own expense or in default, BHEL
may cause the same to be made good by other workmen or
by other means and deduct the expenses (of which BHEL's
decision is final) from any money due to the contractor.

SCOPE OF MATERIAL HANDLING AND SITE STORAGE
AND OTHER RESPONSIBILITIES

While BHEL will endeavour to store/stack/identify materials
properly in their open/closed storage yard/shed it shall be
contractor’s responsibility to assist BHEL in identifying
materials well in time for erection, taking delivery of the same
in time following the procedure indicated by BHEL and
transport the material safely to pre-assembly yard/erection
site in time according to programme.

The contractor shall identify necessary supervisor/labour for
the above work in sufficient quantity as may be needed by
BHEL for areas covering their scope.

It shall be contractor’s responsibility to arrange necessary
cranes/tractors, trailer or trucks/slings/tools and
tackles/labour including operators Fuel lubricants etc., for
loading from storage yard and on to transport equipment,
move it to erection site/pre-assembly yard and unload the
same at pre-assembly yard/ erection site and the quoted rate
shall include the same.



3.8.4

3.8.5

3.8.6

3.8.7

3.8.8

3.8.9

3.8.10

3.8.11

3.8.12

All equipment so used by contractor shall be of proven quality
and safe in operation as approved by BHEL site Engineers
from time to time.

Any loss/damage to materials issued to contractor shall be
made good by him or BHEL will arrange for replacement at
cost recovery basis and decision of BHEL shall be final.

All the surplus, damaged, unused materials, package
materials/containers/special transporting frames, gunny bags
etc., supplied by BHEL shall be returned to the BHEL Stores
by the contractor and maintain records.

The contractor shall take delivery of the components and
equipments and special consumables from the storage area
after getting the approval of the BHEL Engineer on standard
indent forms to be specified by BHEL. At periodic/intervals of
work, complete and detailed account of the equipment so
erected and electrodes used shall be submitted to the BHEL
Engineer.

The contractor shall submit monthly plan for erection and the
same will be mutually agreed upon after discussion. The
contractor shall arrange for Engineers, Supervisors and labour
force and tools and plants and consumables to suit the above
plan and execute the work accordingly.

The Contractor shall have total responsibility for all equipment
and materials in his custody, stores, loose, semi-assembled,
assembled or erected by him at site.

The contractor shall make suitable security arrangement
including employment of security personnel to ensure the
protection of all materials/equipments and works from theft,
fire, pilferage and any other damage and loss.

The contractor shall ensure that the packing materials and
protection devices used for the various equipments during
transit and storage are removed before these equipments are
installed.

All equipments shall be handled very carefully to prevent any
damage or loss. No bare wire ropes, slings etc., shall be used



3.8.13

3.8.14

3.8.15

3.8.16

for unloading and / or handling of the equipments without the
specific written permission of the Engineer. The equipments
from the storage yard shall be moved to the actual site of
erection / location at the appropriate time as per the direction
of BHEL Engineer so as to avoid damage for such equipments
at site.

The work covered under this scope of work is of highly
sophisticated nature requiring best quality / precision
workmanship engineering and construction management. He
should also ensure successful and timely commercial
operation of equipment installed. The contractor must have
adequate quantity of precision tools, construction aids in
possession. Contractor must also have adequate trained
qualified and experienced supervisory staff and skilled
personnel.

All the necessary certificates and licenses required to carry
out this scope of work are to arranged by the contractor then
and there at no extra cost.

The contractor shall take all reasonable care to protect the
materials and work till such time the erected equipment has
been taken over by BHEL/their client. Wherever necessary
suitable temporary fencing and lighting shall have to be
provided by the contractor as a safety measure against
accident and damage of property of BHEL. Suitable caution
notices shall be displayed where access to any part may be
deemed to be unsafe and hazardous.

The contractor shall be responsible for taking all safety
precautions during the construction and keeping the site safe
at all times. When the work is temporarily suspended he shall
protect all construction materials, equipments and facilities
from causing damage to existing property interfering with the
operations of the station when it goes into services. The
contractor shall comply with all applicable provisions of the
safety regulations clean-up programme and other
precautionary measures which the BHEL has in effect at the
site.



3.8.17

3.8.18

3.8.19

3.9.1

3.9.2

All lifting tackles including wire ropes, slings, shackles etc.,
used by the contractor shall be got approved by BHEL
Engineer at site before they are actually put on the work. It
will be the responsibility of the contractor to ensure safe
lifting of the equipment taking due precautions to avoid any
accidents and damage to other equipments and personnel. All
piping shall be adequately supported and protected to prevent
damage during handling and erection. The history cards for
major equipments to be maintained by the contractor.

The contractor shall take delivery of equipment from storage
yard/stores/sheds. He shall also make arrangements for
verification of equipment, maintain records and keep safe
custody, watch and ward of equipment after it has been
handed over to him till these are fully erected, tested and
commissioned and taken over by BHEL’s client.

Sometimes it may become necessary for the contractor to
handle certain unrequired components in order to take out
the required materials. The contractor has to take this
contingency also into account. No extra payment is payable
for such contingencies.

CIVIL WORKS

Foundations of all equipments and plants and necessary civil
works shall be provided by BHEL. The dimensions of the
foundation and anchor bolt pits shall be checked by the
contractor for their correctness as per drawings. Further top
elevation of foundations shall be checked with respect to
bench mark etc., All minor adjustments upto 25 mm of
foundation level, dressing, chipping of foundation surface
enlarging the pockets in foundations and grouting of
equipments etc., as may be required for the erection of
equipment/plants shall be carried out by the Contractor. All
the materials like cement, sand, gravel etc., and cleaning
consumables shall also be arranged by the contractor at his
cost. The required special cement like CONBEXTRA-GP2 and
SHRINKOMP N 30 etc., or its equivalent grade cement for
grouting of columns, equipments etc., shall be arranged by
the contractor at their cost. The contractor should also
arrange required nos. of mixing machines and vibrators at
their cost.



3.9.3

3.9.4

3.9.5

3.9.6

3.10.0

3.10.1

3.10.2

3.10.3

3.10.4

The contractor shall ensure perfect matching of packer plates
with foundation by dressing the foundation and between the
packer plates and the base plate of structural
column/equipment to the satisfaction of BHEL Engineer.
Machining/matching of packer shall be carried out by the
Contractor at his own cost.

The contractor shall arrange for grouting of foundation bolt
holes of equipment and final grouting of equipment as per the
drawings / specification or as advised by the Engineer or
BHEL after preparing the foundation surface for grouting.

Contractor has to carry out the grouting as per the work
instructions for grouting available at site.

The contractor at his cost shall arrange for grouting of anchor
points of T & P issued to him and also grouting of winches or
any other supports required for T & Ps. Necessary grout
materials are to be arranged by the contractor at his cost.

PRESERVATION OF COMPONENTS

It shall be the responsibility of the contractor to apply
preservative painting on all equipment before erection. It
shall be contractor’s responsibility to arrange for required
labour, brush and other consumables like cotton waste, cloth
etc., for carrying out preservative painting. The quoted rates
shall be inclusive of above work. The required paint and
thinner shall be arranged by the contractor at his cost.

The contractor shall effectively protect the finished work from
action of weather and from damage or defacement and shall
cover the finished parts, then and there for their protection.

Any failure on the part of contractor to carry out work
according to above clauses will entail BHEL to carry out the
job from any other party and recover the cost from
contractor.

Due to atmospheric conditions erected materials are likely to
get rusted more frequently. It is the responsibility of the
contractor to preserve the erection materials drawn from
stores for erection till these are commissioned and handed
over to customer. The required paint and thinner shall be



3.11.0

3.11.1

3.11.2

3.11.3

3.11.4

3.11.5

provided by BHEL free of cost. All other consumables like
painting brush, emery paper, cotton waste, cloth etc., have to
be arranged by the contractor at his cost. The contractor
should ensure that the materials are not rusted on any
account till they are handed over to customer. The decision of
the BHEL Engineer is final with regard to frequency of
application of paint.

DRAWINGS AND DOCUMENTS

The detailed drawing specification available with BHEL
Engineers will form part of this tender specification. These
documents will be made available to the contractor during
execution of work at site.

One set of necessary drawings to carry out the erection work
will be furnished to the contractor by BHEL on loan which
shall be returned to BHEL Engineer at site after completion of
work. Contractor’'s personnel shall take care of these
documents given to them. Contractor shall maintain complete
records of drawings and documents given to them time to
time and maintain the latest drawings / documents in their
custody. Contractor shall refrain from defacing the drawing /
documents available with them.

The data furnished in various appendices enclosed with this
Tender Specification, describes the equipment to be installed,
tested and commissioned under this specification briefly.
However, the changes in the design and in the quantity may
be expected to occur as is usual in any such large scales of
work.

Should any error or ambiguity be discovered in the
specification, or information, the contractor shall forthwith
bring the same to the notice of BHEL before commencement
of work. BHEL's interpretation in such cases shall be final and
binding on the contractor.

Deviation from design dimensions should not exceed
permissible limit. The contractor shall not correct or alter any
dimensions / details without specific approval of BHEL.



3.12.0 SITE CLEANLINESS AND SAFETY REQUIREMENTS

3.12.1 Contractor shall strictly follow all safety regulations /
conditions as per General Conditions of Contract booklet
enclosed with this tender.

3.12.2 Non conformity of safety rules and safety appliances will be
viewed seriously and the BHEL has right to impose fines on
the contractor as under:

SI.No Safety measures Fine (Rs.)
01 Not wearing safety helmet 50/-
02 Not wearing safety belt 100/-
03 | Grinding without goggles 50/-
04 | Not using 24V supply for internal work 500/-
05 Electrical plugs not used for hand machines 100/-
06 | Not slinging properly 200/-
07 | Using damaged sling 200/-
08 | Lifting cylinders without cage 500/-
09 [\Iqt using proper welding cable with lot of 200/-

joints
10 Not removing small scrap from platforms 200/-
Gas cutting without taking proper precaution or
11 : . 200/-
not using sheet below gas cutting
Not maintaining elec. Winches which are being
12 | operated dangerously 500/-
13 | Improper earthing of electrical T & Ps 500/-

3.12.3 The contractor should exclusively deploy one Safety Engineer
along with a safety supervisor for effective implementation
and co-ordination of safe working conditions.




3.12.4

3.13.0

3.13.1

3.13.2

3.13.3

3.13.4

3.13.5

CONTRACTORSHALL DEPLOY A SAFETY OFFICER
EXCLUSIVELY TO HANDLE SAFETY REQUIREMENT.
SPECIFIC REQUIREMENTS FOR ISO 9001 - 2000

PROGRESS OF WORK

During the course of erection if the progress is found
unsatisfactory or if the target dates fixed from time to time
for every milestone are to be advanced or in the opinion of
BHEL, if it is found that the skilled workmen like fitters,
operators, technicians etc., employed are not sufficient, BHEL
will induct required additional workmen to improve the
progress or take over a part of the job and get it done on risk
and cost of the contractor and recover from contractor’s bill,
all charges incurred on this account including all expenses
together with BHEL overheads from contractor’s bill.

The contractor shall submit daily, weekly and monthly
progress reports, manpower reports, material reports,
consumables reports and other reports considered necessary
by the BHEL Engineer.

The manpower reports shall clearly indicate the manpower
deployed category wise daily specifying also the activities in
which they are engaged.

The progress reports shall indicate the progress achieved
against planned with reasons indicating delays if any and shall
give remedial action which the contractor intends to make
good the slippage or lost time so that further works can
proceed as per the original programme and the slippage do
not accumulate and affect the overall programme in a format
designed and approved by BHEL site engineer.

The contractor shall arrange for weekly progress review
meeting with the “Engineers” at site during which actual
progress during the week vis-a-vis scheduled programme
shall be discussed for action to be taken for achieving targets.
The programme for subsequent work shall also be presented
by contractor for discussion. The contractor shall constantly
update/revise his work programme to meet the overall
requirements and suit the material availability.



3.13.6

3.13.7

3.13.8

3.14.0

The contractor shall arrange for submitting three sets of
progress photographs every month to BHEL office the areas
to be photographed will be as per the instruction of BHEL
Engineer. The quoted rate shall include this contingency.

The contractor must obtain the sighature and permission of
the security personnel of the customer for bringing any of
their materials inside the site premises, without the Entry
Gate Pass these materials will not be allowed to be taken
outside.

The contractor shall maintain a record in the form as
prescribed by BHEL for all operations carried out on each weld
and maintain a record indicating the number of welds, the
name of welders who welded the same, date and time of start
and completion, preheat temperature, radiographic results,
rejections, if any, percentage of rejection, etc., and submit
copies of the same to BHEL Engineer, as required

SPECIFIC REQUIREMENTS FOR ISO 9001-2000
IMPORTANT NOTE

Contractors shall ensure that all their Staff/Employees
are exposed to periodical training programme
conducted by qualified agencies/ personnel on ISO
9001 - 2000 Standards.

Contractors shall ensure that the Quality is maintained
in all the works connected with this contract at all
stages of the requirement of BHEL.

Contractor shall ensure that all Inspection, Measuring and
Testing equipment that are used, whether owned by the
contractor or used on loan, are calibrated by the authorized
agencies and the valid calibration certificate will be available
with them for verification by BHEL. A list of such instruments
possessed by contractor at site with its calibration status is to
be submitted to BHEL Engineer for control.

Contractors shall arrange for the inspection of the works at
various stages as required by BHEL. Immediate corrective
action shall be taken by the contractor for the non-
conformances if any, observed and pointed out by BHEL.



3.15.0

3.15.1

3.15.2

3.15.3

3.15.4

3.15.5

3.15.6

INSPECTION / QUALITY ASSURANCE / QUALITY
CONTROL STATUTORY INSPECTION

Various Inspection / quality control / quality assurance
procedures/methods at various stages of erection and
commissioning will be as per BHEL / Customer quality control
procedure/codes/IBR and other statutory provisions and as
per BHEL Engineer’s instructions.

Preparation of quality assurance log sheets and protocols with
customer’s Engineers, welding logs and other quality control
and quality assurance documentation as per BHEL Engineer’s
Instructions is within the scope of work / specification.

The protocols between contractor and customer/BHEL shall be
made prior to installation for correctness of foundations,
materials, procedures, at each stage of Installation, generally
as per the requirement of Customer/BHEL. This is necessary
to ensure elimination of errors or keeping them within
tolerable limits and to avoid accumulation and multiplication
of errors.

A Daily log Book should be maintained by every
supervisor/Engineer of contractor on the job in Duplicate (One
for BHEL and one for Contractor) for detailing and
incorporating Alignment/clearance/centering/Leveling
Readings and Inspection details.

Approval Given by Customer/BHEL for welding, results tests
etc., shall also be recorded in the log book.

All  the Electrical/Technical Measuring and Testing
Instruments/Gauges, Feeler Gauges, Height Gauges, Dial
Gauges, Micrometers, Levels, Spirit Levels, Surface plates,
straight Edges, vernier calipers and all measuring instruments
shall be provided by the contractor for checking, Leveling,
Alignment, centering etc., of Erected Equipments at various
stages. The Instruments/gauges/Tools etc., provided should
be of Brand, Quality and Accuracy, Specified by BHEL
Engineer and should have necessary calibration and other
certificates as per the Requirements of BHEL Engineer.



3.15.7 Total Quality is the Watch Ward of the work and standards,

3.16.0

3.16.1

3.16.2

3.16.3

3.16.4

3.17.0

3.17.1

3.17.2

Procedures laid down by BHEL. We shall follow all the
Instructions as per BHEL Drawings and Quality / Standards.
Contractor shall provide for the services of quality Assurance
Engineer.

STAGE INSPECTION BY FES / QA ENGINEERS

Apart from Day-to-Day Inspection by BHEL Engineers
Stationed at site and also by Customer’s Engineers, Stage
Inspection of Equipment under Erection and commissioning at
various stages of Erection and commissioning by TEAMS of
Engineers, from Field Engineering Services of BHEL's
manufacturing units and Quality Assurance Teams from Field
Quality Assurance Unit/ Factory Quality Assurance and
commissioning Engineers. Contractor shall arrange all labour,
Tools and Tackles, etc., for such stage inspections free of
cost.

Any modifications suggested by FES and QA Engineers Team
shall be carried out. Claims of Contractor, if any shall be dealt
as applicable.

Any minor rectifications of minor repairs of defective work
found out during stage Inspection shall be rectified free of
cost, by the contractor.

Any major Rectification or Major Repair / Major Rework of
Defective work found out during stage Inspection verification
/ checking, But not attributable to contractor shall also be
carried out. Claims of contractor if any shall be dealt as
possible.

STATUTORY INSPECTION

The scope includes getting the Approvals from the statutory
authorities (Like Boiler Inspector and labour officers). This
includes arranging for inspection visits of Boiler Inspector
periodically as per BHEL Engineer’s instructions, submitting
documents, radiograph, etc., and following up the matter with
them.

All fees connected with the contractors for testing his welders
/ men / workers and testing, inspection calibrating of his



instruments and equipments, shall be paid by the contractor.
It shall be the contractor’s responsibility to obtain approval of
statutory authorities, wherever applicable, for the conducting
of any work which comes under the purview of these
authorities. Any cost arising from this shall be the contractor’s
account. However, BHEL shall pay all other fees. (FEES FOR
VISITS INSPECTION FEES, REGISTRATION FEES, ETC.,) In
case these inspections have to be repeated due to default /
fault of the contractor and fees have to be paid again, the
contractor shall have to bear the charges. These would be
deducted from his bills.



HSE SPECIFIC REQUIREMENT
OCCUPATIONAL HEALTH & SAFETY MANAGEMENT SYSTEM

SUB CONTRACTOR TO ENSURE COMPLAINCE OF THE FOLLOWING
HEALTH RELATED POINTS

01. Sub-contractor to identify nearest hospital for Health check up of
his staff and workers and intimate BHEL site office & PSSR HQ.

02. To arrange for occupational health check up / screening of
contractor’s staff and workers engaged in sub contracting
activities. In this, category of workmen such as welders, gas
cutters, grinders, radiographers, crane operators are to be given
exclusive attention in respect of health screening.

03. Sub-contractor to arrange an ambulance vehicle or emergency
vehicle on a continuous basis to meet any emergency situation
arising at site work in which his staff and workers are engaged.

04. To provide appropriate facilities for prompt first aid treatment of
injuries and illness at work. One first Aider for each sub
contractor to be provided. First Aider should undergo training on
first aid.

05. To provide filtered drinking water at selected place in a clean
container.



SUB CONTRACTOR TO ENSURE COMPLAINCE OF THE FOLLOWING

SAFETY RELATED POINTS

01.

02.

03.

04.

05.

06

07.

08.

Personnel protective equipment (PPES): Required number of
following PPES (Confirming to Relevant is Standards ) to be
made available to workmen at site and ensured that they are
used .

Helmet

Safety goggles

Welding face shields

Safety belts for working at heights

Safety shoes

Ear plugs

Rubber gloves and mats for low tension (I.T) electrical
works

Gum boots & aprons

o Other items as required by BHEL site

O00D0O0DOOo

O

Sub contractor to liaise with nearest fire station and inform
contact telephone number and contact person to meet any
emergency.

To provide appropriate fire fighting equipment at designated
work place and to provide fire fighting training to selected
persons in his group of workmen to meet emergencies.

To provide adequate number of 24 V power supply points to
work in a constrained and enclosed space.

All power tapping points / switch boards /power & control cabling
should fulfill required electrical safety aspects as per relevant is
standard.

ELCH's (Earth leak circuit breakers) at all electrical distribution
points to be provided.

Red and white caution tape of proper width (1.5 to 2
inch ) to be used for cordoning unsafe area such as open
trench, excavated area, etc.,

To provide sub-contractors company logo or clothing to all
staff and workers for identification including identity cards
with photographs approved by BHEL.



09.

10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

High pressure and structural welders to be identified with
colour clothing and to display copy of welders certificate with
photographs of welder at the work place. They also should
be in possession of valid welding procedure.

To display safe handling procedure for all chemicals such as lube
oil, grease, sealing compound, kerosene, diesel etc., At stores &
respective work place.

Contractor should authorize a person at site to stop work if there
is a unsafe work noticed as per his knowledge.

Fitness for use of erected scaffolding to be certified by the
contractors approved scaffolder and the certificate should be
displayed on the scaffolding itself. If the scaffolding is unsafe ,
the same will not be used. the certificate to be updated daily.
The scaffolding to be made as per the relevant IS standard.

For making platform on the scaffolding , proper thickness and
size of the plank of required quality wood to be used. The
safe working load of the platform to be displayed on the
scaffolding itself. Proper use of platform to be explained to the
user.

All plant equipment should have inspection report before put in
to use.

All T&Ps should be of reputed brand and having quality
certificates.

All IMTE’s should have valid calibration certificate from
recommended institution / testing lab and these should be
in place.

All lifting tackle and plant equipment should have safe working
load certificate.

The right worker should be deployed for right job and the
resume of site in charge, supervisors, and key workers to
be submitted before commencement of work..

Sub-contractor should submit inspection / testing matrix of
all T&Ps and to be approved by BHEL.



20.

21.

22.

23.

24.

25.

26.

27.

28.

Sub-contractor to display safety slogan, safety board,
caution boards wherever required in consultation with BHEL.

Sub-contractor to provide gas detectors of reputed make at
desired locations.

Sub-contractor to conduct emergency mock drills, one drill
per 6 months and submit report to BHEL.

Safe handling and storing of all equipment with adequate space
to be ensured.

Sub contractor to deploy safety supervisor till the completion of
the project.

Sub contractor to comply the safety reporting procedure of BHEL
as practiced at present and also additional requirements that
may arise out of future improvements in the safety management
system. This includes computation of safety indices such as
frequency rate, severity rate & incident rate.

Sub contractor to identify probable emergency situations such as
electric shocks to workmen, caving in of shored earth, fall from
height, collapse of scaffolding fire etc., and should have clear
action plan to overcome them. Sub contractor to take required
guidance from BHEL in this regard.

Sub contractor to identify hazardous activities which he may
carryout and should train his workmen in those activities with
the relevant operation control procedures. Sub contractor to take
required guidance from BHEL in this regard.

Safe work permit system to be followed while working in
confined space / near electric systems.



SUB CONTRACTOR TO ENSURE COMPLAINCE OF THE FOLLOWING

ENVIRONMENT RELATED POINTS

1.

HOUSE KEEPING: Sub contractor to carry out daily house
keeping of work areas / stores through a check list prepared in
consultation with BHEL.

Sub contractor shall adopt pollution prevention / reduce /control
approach in all his site activities. this shall include:

a. Transporting of oil / chemicals from stores to site safely
without causing spillage. in case of any spillage, the area
shall be cleaned and the remnant spilled oil disposed off
to a safe place, identified for such disposal.

b. To use required containers / cans / safety gadgets
/appliances for transporting and for usage of oil /
chemicals at site.

Sub contractor shall arrange for segregation / collection of
scraps and dispose off to the identified placement for scrap
collection.

Sub contractor to adopt good erection practices / procedures
with the objective of reduction of waste generation / rework



OTHER HSE REQUIREMENTS TO BE COMPLIED BY SUB
CONTRACTOR

1.

Sub contractor to clearly understand and accept the HSE policy
of PSSR with a commitment to comply the requirements of the

policy.

Sub contractors to arrange for daily meeting of their supervisors
and work force before they disperse for their daily planned
activities where in the relevant health , safety and environment
aspects of the job and use of PPES are explained

Sub contractor to conduct monthly HSE meeting (internal) and
submit the report to BHEL.

HSE slogans to be displayed in a proper board - hoarding at
designated places in consultation with BHEL.

Sub contractor to submit a structured programme for training &
occupational Health Screening of their work force at site after
the Award of LOI.



6.1.0

6.1.1

6.1.2

6.1.3

6.1.4

BELLARY TPS: UNIT II (1 X 500 MW)
SECTION VI
SCOPE OF WORK AND SPECIAL CONDITIONS FOR
LT ELECTRICAL PACKAGE
GENERAL

The scope of work shall comprise but not limited to the following:

Identification of equipment at storage yard, technical assistance for
checking and making the shortage/damage reports, taking delivery at
storage vyard/ stores and pre-assembly of equipment wherever
required, erecting, checking, carrying out statutory tests as required,
pre-commissioning, commissioning & post-commissioning activities
upto trial operation of the unit and handing over to customer or till
completion of contract period whichever is earlier, along with the
supply of all consumables, tools and tackles, testing instruments. The
installation and commissioning of all the electrical equipments/items
shall conform to the technical requirements specified elsewhere in the
tender.

It is not the intent to specify herein all details of material. Any item
related to this work not covered, but necessary to complete the system
will be deemed to have been included in the scope of the work.

All the work shall be carried out as per instructions of BHEL engineer.
BHEL engineer's decision regarding the correctness of the work and
method of working shall be final and binding on the contractor.

Contractor shall erect all items/materials etc. as per sequence
prescribed by BHEL at site. BHEL engineer depending upon the
availability of materials/work fronts etc will decide the sequence of
erection/commissioning methodology. No claims for extra payment
from the contractor will be entertained on the grounds of deviation
from the methods of erection/commissioning adopted in
erection/commissioning of similar job or for any reasons whatsoever.



6.1.5

6.1.6

6.1.7

6.1.8

6.1.9

6.1.10

Site testing wherever required shall be carried out for all
items/materials installed by the contractor to ensure proper installation
and functioning in accordance with drawings, specifications and
manufacturer's recommendations

The contractor shall co-ordinate and provide assistance for satisfactory
testing, pre-commissioning, commissioning and trial run of the
connected equipment under overall guidance of BHEL and shall locate
any cause of malfunction and rectify the same for proper operation.
Testing shall also include any additional tests, which the Engineer feels
necessary because of site conditions and also to meet system
specification

During the course of erection, testing and commissioning Electrical
work certain rework/modification / rectification / repairs / fabrication
etc. may be necessary on account of feedback from other power
stations or units already commissioned and / or units under erection
and commissioning and also on account of design changes and
manufacturing incompatibilities and site operation / maintenance
requirements. Contractor shall carry out such rework / modification /
rectification / fabrication / repairs etc. promptly and expeditiously and
the same shall be deemed to be part of the scope of work.

The work shall be executed under the usual conditions without affecting
power plant construction and in conjunction with other operations and
contracting agencies at site. The contractor and his personnel shall co-
operate with the personnel of other agencies, co-ordinate his work with
others and proceed in a manner that shall not delay or hinder the
progress of work as a whole.

All necessary certificates and licenses required to carryout this work
are to be arranged by the contractor expeditiously at his cost.

The contractor shall take delivery of item, materials, from the storage
yard/ stores/sheds of BHEL / customer which is within a radius of 5
kms. He shall also make arrangements for, safe custody, watch and
ward of equipment after it has been handed over to him till they are
fully erected, tested and commissioned till the contract period. The
contractor shall note that items/materials shall be transported to
erection site / assembly yard etc., by the prescribed route without



6.1.11

6.1.12

6.1.13

6.1.14

6.1.15

6.1.16

disturbing and causing damage to other works in the most professional
manner. All items, Hardware, etc. shall be stored in appropriate
manner as per BHEL's instructions.

The contractor shall take delivery of items/materials, and consumables
from the stores/ storage area / sheds of BHEL / customer after getting
approval of engineer / customer in the prescribed indent forms of BHEL
/ customer.

After completing all the works, contractor shall hand over all remaining
extra materials with proper identification tags in packed condition to
BHEL stores. In case of any use over actual design requirements, BHEL
reserves the right to recover the cost of material used in excess or
misused. Decision of BHEL engineer in this regard will be final and
binding on the contractor.

Contractor shall, transport all materials to site and unload at site /
working area, or pre-assembly yard for inspection and checking. All
material handling equipment required shall be arranged by the
contractor.

Contractor shall retain all T&P/ Testing instrument/ Material handling
instrument etc. at site as per advice of BHEL engineer and the same
shall be taken out from site only after getting the clearance from
engineer in charge.

Contractor shall remove all scrap materials periodically generated from
his working area in and around power station and collect the same at
one place earmarked for the same. Load of scraps is to be shifted to a
place earmarked by BHEL. Failure to collect the scrap is likely to lead to
accidents and as such BHEL reserves the right to collect and remove
the scrap at contractor's risk and cost if there is any failure on the part
of contractor in this respect. All the package materials, including
special transporting frames, etc. shall be returned to the BHEL stores /
customer's stores by the contractor.

If any item or equipment not covered but requires being
erected/commissioned, same shall be carried out by the contractor.
Equivalent or proportional unit rate shall be considered wherever



6.1.17

6.1.18

6.1.19

6.1.20

6.1.21

6.1.22

6.1.23

possible from the BOQ. The rates quoted by the contractor shall be
uniform as far as possible for similar items appearing in rate schedule.

The contractor at his cost shall arrange necessary security measures
for adequate protection of his machinery, equipment, tools, materials
etc. BHEL shall not be responsible for any loss or damage to the
contractor’s construction equipment and materials. The contractor may
consult the Engineer-in-Charge on the arrangements made for general
site security for protection of his machinery equipment tools etc.

The contractor shall ensure that his premises are always kept clean and
tidy to the extent possible. Any untidiness noted on the part of the
contractor shall be brought to the attention of the contractor’s site
representative who shall take immediate action to clean the
surroundings to the satisfaction of the Engineer-in-Charge.

The Contractor may have to execute work in such a place and condition
where other agencies also will be under such circumstances.

Scope of work covered under this specification requires quality
workmanship, engineering and construction management. The
contractor shall ensure timely completion of work. The contractor shall
have adequate tools, measuring instruments, calibrating equipment
etc. in his possession. He shall also have adequate trained, qualified
and experienced engineers, supervisory staff and skilled personnel. The
manpower deployed by contractor shall match with above scope of
works.

All the surplus, damaged, unused materials, package materials,
containers, special transporting frames, etc. shall be returned to the
BHEL stores / customer's stores by the contractor.

Any wrong erection shall be removed and re-erected promptly to
comply with the design requirements to the satisfaction of Site
Engineer.

The scope of specification covers the installation, testing and
commissioning of the instrument, hardware along with accessories as
detailed in Bill of Materials.



6.1.24 The contractor shall have valid Electrical License, as required, to carry
out the Electrical Works. All the necessary certificates and licenses

6.1.25

6.2.0

o un &~ 0w

required to carryout this work are to be arranged by the contractor
expeditiously at his cost.

The contractor shall arrange necessary statutory inspections and obtain
certificates for the installation work at his cost. Any modification work
required by inspector shall be attended by the contractor at his cost.

Note:

1.

Bill of Materials (BOM) contains detailed specification of various
Electrical items, system-wise and BHEL Unit-wise.

The Rate Schedule contains the consolidated list of BOM with brief
description of items.

Rates are to be filled only in the Rate Schedule.

Before filling the Rates in the rate schedule, the bidder shall go
through the detailed specification of all items of BOM as well as
Scope of Work as specified in relevant Clause of this document.

Section VII contains general guidelines for Erection and
Commissioning of Electrical systems

The quantity indicated in the rate schedule is approximate only
and is liable for variation. Payment will be as per actual qty
erected /commissioned as certified by BHEL Engineer.

SCOPE OF WORK IN GENERAL

Scope of Electrical works covered in this tender are as follows:

Erection and commissioning of Battery & battery charger panels.

Erection and commissioning of LT MCC, AC/DC Distribution Boards,
Starter Panels, etc.

Erection and commissioning of LT Bus Ducts.

Erection and commissioning of Diesel Generator Set

Erection and commissioning of Control Panels

Erection of Trays & accessories and Trays supports.



10.
11.
12.

13.

14.

Installation of local push button stations, local starter, Junction Boxes
etc.

Laying and termination of LT cables including supply of ferrules, tag
plates, and cable dressing materials as detailed in scope of cabling.

Installation of above ground earthing grid, earthing of equipment/
cable racks/ trays etc. as applicable.

Installation of Lightning protection
Fabrication and installation of steel supports wherever required.

Commissioning of LT-drives and electrically operated equipment
erected by Mechanical contractor.

Installation of other items that have not been specifically indicated, but
required for completing installation.

Supply of paints and painting of items covered in the scope of works
Note:

BHEL will provide vendor’'s technical support for commissioning of
various proprietary type special instruments/systems Battery/ Battery
Charger, Diesel Generator Set, Microprocessor based relays, etc. The
contractor shall carry out the works as per instructions of BHEL/ Vendor
Engineer and provide manpower, standard T&P, Instruments etc for
calibration/testing/commissioning (as applicable) of above.



6.3.0 DETAILED SCOPE OF WORK

6.3.1

SCOPE OF WORK FOR LT BUSDUCTS

LT Bus ducts shall be of Non-segregated Phase Type, rectangular
shape, made out of Aluminium enclosure with Aluminium busbar. The
Aluminium busbars shall be supported with insulators. LT Busducts
are used for connecting LT Transformers and PCC / MCC and will be
supplied in different sectional lengths as per layout.

BHEL will supply necessary busduct supporting materials like GI or MS
angle/channels along with bus ducts. The support materials supplied
may be either prefabricated or of standard length and the same shall
be fabricated and installed as per site requirements.

The scope of work includes Receipt from BHEL stores/yards,
unloading all the busduct materials and accessories and equipment as
indicated in the BOM and relevant drawings at the area where the
busducts are to be erected, inspection, installation of all the
materials, testing and commissioning of total busduct, painting and
handing over. Minor civil works like chipping, grouting, including
supply of grouting material is also included in the scope of work.

The unit rate quoted for E&C of bus ducts shall include fabrication and
installation and painting of busduct supports. No separate rate shall
be paid applicable for the same.

If there is any mismatch or inadequacy of the holes on the bus duct
flange, the same shall be drilled at site to facilitate matching of bus
duct flange with Transformer or PCC/MCC flanges without any extra
cost.

Length of LT Busducts mentioned in the BOQ is approximate
only and payment shall be made as per actual length erected.
Variations in width, height and weight (including weight of support
structure) will not be considered for payment.



Detailed scope of work shall as below:

Placement of embedment and erection and alignment of steel support
structures, Assembly of busduct, Fixing of wall bushings/wall frame
assembly, providing earthing connections. Minor civil work such as
chipping and drilling holes on concrete if necessary and grouting of
busduct support structures including supply of materials required for
civil works. Carrying out required level of cleaning inside as well as
outside of the busduct for the purpose of conducting high voltage test
before commissioning of the unit. Grouting of bus duct and support
structures and connecting to earth grid /earth pits as detailed in the
relevant bus duct drawings.

Modification if any required in the support structures due to site
conditions, the same shall be carried out without any extra cost.
(Pockets will be provided during casting in which anchor bolts will be
grouted for supporting the structures)

Extension of embedment if required and erection of required supports
structures as detailed in the drawing.

Tightening of all bolts in the joints and flanges by torque wrench to the
approved pressure (Anti oxidation compound will be used for joints
which will be arranged by contractor)

Conducting air-tightness test after erection to meet the requirement of
BHEL/Customer Standards.

Rectification of leakage, if any without any extra charges- For air
tightness test, contractor shall arrange necessary pipe, PVC, hoses,
fitting, valve, pressure regulator, rotameter etc. at their cost.
Contractors shall tap the air from nearest Instruments air tapping point
available at site.

Fixing of Space Heaters terminal to junction box, taking through
rigid/flexible conduit pipe, Fixing of flexible joints, seal off bushing,
rubber bellows, CTs wiring, conduit/ GI pipes breather tapping etc

after testing.
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     Karnataka State 

PART – I    TECHNICAL  BID


BOOK NO :

[image: image1.png](777 o)
Blfr






BHARAT HEAVY ELECTRICALS LIMITED

(A Government of India Undertaking)


Power Sector – Southern Region


690, Anna Salai, Nandanam,  Chennai – 600 035.


		INDEX – SCT  1397 –Bellary LT Electrical Package  



		SNo

		DESCRIPTION

		PAGE



		1

		Covering Letter

		1-2



		2

		Special Instructions to Bidders

		3-5



		3

		Procedure for Submission of Sealed Bids

		6



		4

		Tender Notice

		7-8



		5

		Certificate for No Deviation

		9



		6

		Offer of  the Contractor

		10-11



		7

		Project Information

		12-14



		8

		Section – III – Common Conditions of Contract 

		15-38



		9

		Section- VI – Scope of Work  and Special conditions 

		39-103



		10

		Section –VII – General Technical requirements  and guidelines  for installation  testing  commissioning  and supply items

		104-149



		11

		Bill of  materials  for  LT Electrical Packages

		150-173



		12

		Section – VIII - Appendix – I – Declaration  Sheet

		174



		13

		Section- VIII - Appendix –II -  Certificate  of Declaration for confirming knowledge on site conditions

		175



		14

		Section- VIII - Appendix –III-  Check list

		176-178



		15

		E Remittance Format 

		179



		16

		Reverse Auction Procedure

		180-181



		17

		Price Bid – separate book

		182-192



		18

		General Conditions of Contract –separate book

		



		19 

		List  of Drawings

		





BHARAT HEAVY ELECTRICALS LIMITED


(A Government of India Undertaking)


Power Sector, Southern Region


690, Anna Salai, Nandanam, Chennai – 35


Tender Specification No. BHEL:PSSR:SCT: 1397

Messrs







Date:  


Dear Sir,


              Sub: 
Handling  at  Site Stores / Storage yard, Transportation to Site of  work , Erection ,Testing  and Commissioning  of LT Electrical  Package  for  Unit 2,  1 x 500 MW , Stage-II, Bellary  Thermal Power Station , Kudatini Village, Bellary , Karnataka  State

Please find enclosed one set of non-transferable tender documents containing -___ - pages along with General Conditions of Contract  and Rate schedule for the above work.



You are requested to go through the tender documents, and offer your most competetitive rate and submit the tender documents duly filled in as per procedure indicated in the tender specification along with requisite EMD of Rs.2,00,000/-  (Rupees Two lakhs only) in the form Demand Draft drawn in favour of  M/s Bharat Heavy Electrical Limited Chennai - 35. Bids with Deviations from the tender conditions will be rejected.


A SEPARATE LETTER SHALL BE FURNISHED INDICATING THAT THERE ARE NO DEVIATIONS FROM THE TENDER CONDITIONS (As in Page 09.)

The completed quotations shall reach the office of the under signed on or before 07-06-2010  at 15.00 Hrs. The Technical bids, will be opened on the same day at 15.30 hrs. We shall separately intimate the date for opening the price bids only to those parties who are technically qualified.  You are requested to depute your authorized representative at the time of opening.




ANY REVISION OF RATES / PRICES WHAT SO EVER AFTER THE TIME AND DATE MENTIONED IN TENDER SPECIFICATION FOR SUBMISSION OF COMPLETED QUOTATIONS SHALL NOT BE ENTERTAINED UNLESS CALLED FOR SPECIFICALLY BY BHEL.


Kindly acknowledge the receipt of the tender documents and confirm your participation.


Kindly note that BHEL reserves the right to reject any or all tenders without assigning any reason.


Thanking you,


Yours faithfully,


For and on behalf of


BHARAT HEAVY ELECTRICALS LIMITED


       Additional  General Manager / Contracts

This Tender document is not transferable.


     Place : Chennai -35.

BHARAT HEAVY ELECTRICALS LIMITED


Power Sector :  Southern Region


690, Anna Salai, Nandanam, Chennai – 600 035.


SPECIAL INSTRUCTIONS TO BIDDERS

The Bidder must submit their bids as requested in a sealed cover prominently superscribing the Tender Specification number, due date and time of submission as mentioned in the  TENDER NOTICE.


The following information shall be furnished by the Bidder along with their offer (Technical Bid cover)

1. Details of previous experience during the last seven years indicating contract value,  duration, completion period and present engagement as per G.C.C.

2. Organization  structure of the Company as per GCC.

3. Financial  status of the firm enclosing balance sheet and profit and loss account for the past 3 years and certificate from the Company’s Banker as per G.C.C.

4. Turnover of the Company in last 3 Financial years pertaining to this scope of work only.

5. Latest Income Tax clearance certificate.

6. Bio Data of key personnel presently in the Rolls of the company and proposed site organization for carrying out the work including deployment of Engineers and Supervisors.

7. Declaration sheets as per Appendix of Tender Specification.

8. Checklist and Schedule of General particulars as per Appendix in GCC.

9. T & P owned/deployment details as per G.C.C.

10. Technical manpower deployment details as per G.C.C

11. Other  relevant details as per GCC and checklist.

12. THE BIDDERS ARE REQUESTED TO FURNISH THE DOCUMENTS LIKE COPIES OF LOI’S, WORK ORDER’S ETC., PERTAINING TO THE EXPERIENCE INDICATED IN QUALIFYING REQUIREMENTS, AS GIVEN BELOW.

13. QUALIFICATION REQUIREMENT


a) The bidder  should  have  completed  Erection, testing  and  commissioning  of Electrical  works  like LT switchgears ,LT busducts control panels, cabling (Power /  Control)  cable trays  and  other  related  works  in  a  Power plant ( Utility / CPP- coal based or  gas based)  of  minimum  unit  rating  of  100 MW in  the  last  seven  years. The bidder should  possess valid Electrical  installation licence.


“Energisation  of  the  respective  equipment  will be  considered as  completion of  the  works.                                          

b) The bidders should  have a minimum average financial turn over of 

Rs. XX  Lakhs  in the preceding three financial years ending 31st March 2009.


        The  Bidder  must  have  earned  profit  in  any  one  of  the  last           three  financial  years ending  31.03.2009  and should have positive net worth as  on  31.03.2009.


Bidder should  submit audited balance sheet  and  profit & loss account  of  the  company  along with all annexures  for  last  three  years  ending  31.03.2009  in  support  of  above  requirement.


c) Notwithstanding the above, BHEL reserves the right to reject any Tender or all the Tenders for reasons whatsoever beyond our control and the decision of BHEL is final.  

d) Approval  of  the agency  by Customer.


e) BHEL  reserves the  right  to  adopt  the process of “Reverse Auction”  ( on line bidding)  among  the  bidders who  are  found  to  be qualified on  the  Technical Bid. No extension of time on  the  account  will  be  entertained  for  bid  submission.  


         LD / Penalty shall be leviable as per the applicable clauses of GCC.


14. TENDERERS  HAVE  TO  FURNISH A DECLARATION SHEET INDICATING THAT THERE IS NO DEVIATION FROM THE TENDER DOCUMENTS (AS IN PAGE 09).  TENDERERS MAY FURTHER NOTE THAT THIS DECLARATION IS A PREREQUISITE FOR BHEL TO CONSIDER THEIR BIDS. BIDS SUBMITTED WITHOUT “NO DEVIATION DECLARATION” WILL BE REJECTED BY BHEL.


15.  SAFETY PLAN



Bidder may further note that the submission of safety plan is a prerequisite for BHEL to consider their bids.


BHARAT HEAVY ELECTRICALS LIMITED


(A Government of India undertaking)


Power Sector :  Southern Region


690, Anna Salai, Nandanam, Chennai – 600 035.


PROCEDURE FOR SUBMISSION OF SEALED BIDS


The Tenderers must submit their bids as required in two parts in separate sealed covers prominently superscribed as Part I “Technical Bid” and Part II “Price Bid” and also indicating on each of the covers the tender specification number and due date and time as mentioned in the Tender Notice.


Part I (Technical Bid) Cover I


Excepting Rate Schedule, all other schedules, data sheets and details called for in the specification shall be enclosed, in part I Technical Bid only.


Part II (Price Bid) Cover II


All indications of price shall be given in this part II Price Bid.


Tenderers are requested to quote their rates, only in the price bid (part II) provided by BHEL. Quoting of rates in any other form / formats will not be entertained.


These two separate cover I & II (Part I and Part II) shall together be enclosed in a third envelope (Cover III) along with requisite EMD as indicated and this sealed cover shall be superscribed and submitted to Senior Deputy General Manager/Contracts at the above mentioned address before the due date as indicated. The Tenderers will  be intimated separately in case any clarifications are required.


NOTE: Tenderers are issued with 2 Nos. of Technical Bids, 2 Nos. of Price Bids and 2 Nos. of GCC booklet., out of which one set of each document shall be retained by them for their reference. Balance one set shall be submitted along with their offer as per procedure indicated above.


EMD amount for this Tender is Rs.2,00,000/- (Rupees Two Lakhs only). This EMD amount shall be submitted in the form demand draft only drawn in favour of       M/s. Bharat Heavy Electricals Limited, Chennai – 35. 


EMD amount in the form of Bank Guarantee / fixed deposit receipt or in any other form will not be Accepted.



ANY REVISION OF RATES / PRICES WHAT SO EVER AFTER THE TIME AND DATE MENTIONED IN TENDER SPECIFICATION FOR SUBMISSION OF COMPLETED QUOTATIONS SHALL NOT BE ENTERTAINED UNLESS CALLED FOR SPECIFICALLY BY BHEL.


Additional General Manager/Contracts.


BHARAT HEAVY ELECTRICALS LIMITED


(A Government of India Undertaking)


Power Sector, Southern Region


690, Anna Salai, Nandanam, Chennai – 35


TENDER NOTICE


Tender Specification No. BHEL:PSSR:SCT:1397

		Description

		EMD



		Handling  at  Site Stores / Storage yard, Transportation to Site of  work , Erection ,Testing  and Commissioning  of LT Electrical  Package  for  Unit 2,  1 x 500 MW , Stage-II, Bellary  Thermal Power Station , Kudatini Village, Bellary , Karnataka  State.

		Rs. 2,00,000/-


(Rupees Two Lakh only)





Cost of Tender Documents

:  
Rs.1040 /-

(Including all Taxes)


Sale Starts on
:
17.05.2010

Sale closes on 
:
05.06.2010

Due date and Time for


Submission
:
07.06.2010  16.00 Hrs.


Date and time for opening



Of Technical Bids
:
07.06.2010  16.30 Hrs

QUALIFICATION REQUIREMENT


a) The bidder  should  have  completed  Erection, testing  and  commissioning  of Electrical  works  like LT switchgears ,LT busducts control panels, cabling (Power /  Control)  cable trays  and  other  related  works  in  a  Power plant ( Utility / CPP- coal based or  gas based)  of  minimum  unit  rating  of  100 MW in  the  last  seven  years. The bidder should  possess valid Electrical  installation licence.


“Energisation  of  the  respective  equipment  will be  considered as  completion of  the  works.                                         

b) The bidders should    have a minimum average financial turn over of  Rs.xxLakhs  in the preceding three years ending 31st  March 2009.


The  Bidder  must  have  earned  profit  in  any  one  of  the  last           three  financial  years ending  31.03.2009  and should have positive net worth as  on  31.03.2009.


Bidder should submit audited balance sheet and profit & loss account of the company along with all annexures  for last three years ending 31.03.2009 in support of above requirement.

c) Notwithstanding the above, BHEL reserves the right to reject any Tender or all the Tenders for reasons whatsoever beyond our control and the decision of BHEL is final. 

d)  Approval  of   agency  by customer


e) BHEL  reserves the  right  to  adopt  the process of “Reverse Auction”  ( on line bidding)  among  the  bidders who  are  found  to  be qualified on  the  Technical Bid. No extension of time on  the  account  will  be  entertained  for  bid  submission.


LD / Penalty shall be leviable as per the applicable clauses of GCC.

Interested parties can get the Tender documents from the office of the Additional General Manager / Contracts on all working days by remitting the cost of tender documents either by Cash or A/c Payee Demand Draft drawn in favour of M/s. Bharat Heavy Electricals Limited, Chennai –600 035. Money order, Cheques and Postal Orders will not be accepted.


The Bharat Heavy Electricals Limited takes no responsibility for any delay, loss or non-receipt of tender documents sent by post and also reserves the right to reject any or all the tender without assigning any reason therefor. 

TENDER NOT ACCOMPANIED BY THE PRESCRIBED EARNEST MONEY DEPOSIT ARE LIABLE TO BE SUMMARILY REJECTED.

Additional General Manager

TENDER SPECIFICATION : BHEL:PSSR:SCT:1397

CERTIFICATE FOR NO DEVIATION


I,_________________________________________________    Of                      M/s___________________________________________________


hereby certify that there is no deviation from the Tender conditions either technical or commercial and I am agreeing to all the terms and conditions mentioned in the Tender Specification.


SIGNATURE OF THE TENDERER


OFFER OF CONTRACTOR


Additional  General Manager/ Contracts


Bharat Heavy Electricals Limited,


Power Sector : Southern Region


690, Anna Salai,


Nandanam,


Chennai – 600 035.


        Sir,


I/We hereby offer to carry out the work detailed in Tender Specification No.BHEL:PSSR:SCT:1397 issued by Bharat Heavy Electricals Limited, Power Sector : Southern Region, in accordance with the terms and conditions thereof.


I/We have carefully perused the following documents connected with the above work and agree to abide by the same. 


1.
Instructions to Tenderer


2.
General Conditions of Contract


3.
Special conditions of Contract


4.
Other Section, Appendices and Schedules


I/We have deposited/forwarded herewith the Earnest Money Deposit/a sum of Rs.2,00,000/- (Rupees Two Lakhs  only) vide                                    DD.No.                              Dt.                      which shall be refunded should our offer not be accepted. Should our offer be accepted, I/We further agree to deposit such additional sum which along with the sum of Rs.2,00,000/-     ( Rupees Two  Lakhs  only)  mentioned above, to make up the Security Deposit for the work as provided for  in the Tender Specification within the stipulated time as may be indicated by BHEL, Power Sector : Southern Region, Chennai – 600 035.


I/We further agree to execute all the works referred to in the said documents upon the terms and conditions obtained or referred to therein and as detailed in the appendices annexed thereto.


DATE:
CONTRACTOR:


PLACE:
ADDRESS:


Witness with their address


Signature
Name
Address


BELLARY  1 X 500  MW  UNIT – 2 


PROJECT INFORMATION - GENERAL


		01

		Project Title

		BELLARY  THERMAL POWER PROJECT     1 X 500  MW UNIT NO. 2





		02

		Owner/Purchaser

		Karnataka Power Corporation Ltd.,

“ Shakthi  Bhavan ” , 


No. 82, Race Course Road, 

Bangalore – 560 001



		03

		Location 

		Kudatini Village, Bellary District, Karnataka State, India



		04

		Latitude and Longitude 



		150 11’ 58’ N Latitude

760 43’ 23’ E Longitude



		05

		Elevation  above mean sea level

		478 metres





		06

		CLIMATIC  CONDITIONS



		a)

		Temperature 



		

		Monthly  Basis 



		

		Mean of daily  maximum  temperature

		42.5 °C ( in the month of April)



		

		Mean  of daily minimum  temperature 

		19.5 °C ( in the month of December)



		

		Mean of daily  maximum  temperature

		37.5 °C



		

		Mean  of daily minimum  temperature

		19.5 °C



		

		Highest temperature recorded

		42.5 °C



		

		Lowest temperature recorded 

		14.6°C



		

		Relative  Humidity 

		Varies between 11% and 70%



		

		Annual  average rain fall 

		482 to 846 mm most of which occurs during August to October



		07

		Wind Speed 



		

		a)  Annual mean wind speed 

		8.4 Km / Hr



		

		b)   Maximum mean wind speed

		19 Km / Hr in  the  month  of  July



		08

		Wind Load



		

		Calculations for which wind  effect  shall  be in accordance with IS 875 -1987 ( Part 3)  



		

		a) Basic  wind speed of 39 m / sec  as  given  in fig 1  of  the  code



		

		b)  Factor K1  shall  be  taken  as  1.06



		

		c)  Terrain category shall  be  2  and  corresponding values  shall  be  taken  for K2



		

		d)  Factor K3  shall  be  taken  as  1.0 



		09

		Wind Loading for Stack 



		

		a) For wind pressure as per clause 8 above



		

		b) For RC  stacks as  per IS 4998



		10

		Seismic Data ( as  per IS 1893 latest issue)



		

		a) Zone



		Zone III



		

		Importance factor (I)

		2.5 for Electrical equipment 1.5 for others 



		11

		Auxiliary Power Supply  

		Auxiliary  electrical equipment to  be  supplied against this  specification shall be  suitable  for  operation on  the  following  supply  system



		

		a) For Motors rated above 175 KW 

		11000 KV , 3 Phase , 3 wire ,50 Hz medium earthed AC



		

		b) For  motor control center

		415 V, 3 phase,3  wire solidly earthed AC



		

		c) For Motors rated below  175 KW  

		415 V, 3 phase,3  wire solidly earthed AC



		

		d) DC motor starters, DC solenoids, DC alarm, control and protections

		220 V  DC, 2 Wire, unearthed DC



		

		e) AC controls & protective devices

		110 V  ,1 phase, 50 Hz, 2  wire AC  supply. The single phase 110 V AC supply  shall  be  derived  by contractor by  providing 415 V / 110 V  control  transformers  of adequate  rating  with  MCCB / MCB  on  both  the  primary  and  secondary  sides



		

		f)Uninterrupted power supply

		230 V, 1 phase, 50 Hz, 2 Wire AC supply  from  UPS  system for  I & C  ( including indicator recorders)  and  UCMS  only





		

		g)AC solenoids, indicators/ recorders, space heaters      ( for  motors rated 30 KW  and  above)

		240 V , 1  phase  2  wire  50 Hz AC  system  with  effectively  earthed  neutral . The  power  supply  shall  be  derived  by  contractor  by  providing 415 V / 240 V  transformer  of adequate  rating  with  MCCB / MCB  on primary / secondary  sides.



		

		h)Winding heating of  motors below 30 KW

		24V  , 1 phase, 50 Hz, AC with  one  point earthed. This shall  be  derived  by  contractor by providing 415 V 3 phase, 3 wire, AC supply  through an adequately  rated  step down transformer of  adequate rating  with MCCB / MCB on primary / secondary sides



		

		i) Solid state controls           ( including solenoid valves)

		24 V DC, 2 wire, supply  from UPS for instrumentation system only



		

		j) Lighting fixtures

		24 V, 1 Phase, 2 wire , 50 Hz system



		

		k) Lighting fixtures and space heater in panels

		240 v,1 Phase, 2 wire , 50 Hz system



		

		l) The  above voltages  may  vary  as  follows:

		



		

		All  devices shall be  suitable  for continuous operation  over  the  entire  range  of  voltage  and  frequency  indicated  below  without  any  change  in  their  performance



		

		i) AC supply

		Voltage  variation +/- 10%


Frequency  variation +/- 5%


Combined voltage & frequency     variation +/- 10%

                           



		

		ii) DC Supply

		Voltage variation + 10% minus 20%

















































