

TENDER SPECIFICATION

BHEL: PSSR: SCT: 1470

FOR

Receipt, Unloading & Material Handling from Trucks / Trailers / Transport carriers / wagons etc., transportation to site / site stores & storage yard, verification, stacking, documentation / updating MM package in computer systems for various stages of works & preservation of materials / components of Boiler, TG and their auxiliaries for units-3 Stage-III of 1 X 700 MW

at

Bellary Thermal Power Station,
Kudathini, Bellary Dist., Karnataka state.

VOLUME –II

PRICE BID



BHARAT HEAVY ELECTRICALS LIMITED

(A Government of India Undertaking)

Power Sector – Southern Region

690, Anna Salai, Nandanam, Chennai – 600 035.

BHARAT HEAVY ELECTRICALS LIMITED
(A Government of India Undertaking)
Power Sector, Southern Region
690, Anna Salai, Nandanam, Chennai – 35

Tender Specification No. BHEL: PSSR: SCT: 1470

for

Receipt, Unloading & Material Handling from Trucks / Trailers / Transport carriers / wagons etc., transportation to site / site stores & storage yard, verification, stacking, documentation / updating MM package in computer systems for various stages of works & preservation of materials / components of Boiler, TG and their auxiliaries for units-3 Stage-III of 1 X 700 MW at Bellary Thermal Power Station, Kudathini, Bellary Dist., Karnataka state.

One set of Tender documents consisting of

- 1) TECHNOCOMMERCIAL BID - 2 copies
- 2) PRICE BID - 2 copies

Book Sl no

Issued to
M/s

Refer NIT for Last date of submission
Please note this tender document is not transferable

For and on behalf of
BHARAT HEAVY ELECTRICALS LIMITED

ADDL GENERAL MANAGER / CONTRACTS

Place: Chennai -35

Date:

Bellary Thermal Power Station 1 X 700 MW Unit 3
PRICE BID FOR MATERIAL HANDLING AND MATERIAL MANAGEMENT
TENDER No: BHEL:PSSR:SCT 1470

TABLE-I
PRICE DETAILS

S.No	Description of Item	Quantity	Unit	Total Price
01	Total lumpsum price for Material handling and Management work involving Receipt, Unloading & Material Handling from Trucks / Trailers / Transport carriers / wagons etc., transportation to site / site stores & storage yard, verification, stacking, documentation / updating MM package in computer systems for various stages of works & preservation of materials / components of Boiler, TG and their auxiliaries, Electrical system, C & I System, non-BHEL system, construction equipments, BHEL office furniture / T&P, miscellaneous items, etc., for unit 3- Stage III of 1 X 700 MW at Bellary Thermal Power Station, Kudathini, Bellary Dist., Karnataka state.	80,500	MT	Rs. (In Figures) In words

Note: (a) Please see table-II for assigned break-up of prices.

(b) Evaluation of successful L1 bidder will be based on the lumpsum price quoted herein Table-I

Signature of the bidder

TABLE – II PRICE BREAK UP DETAILS

(Bidders shall not fill up anything in this page)

S.no	Description	Break up price in Rs.																																			
01	Lumpsum charges towards deploying of cranes and trailers inclusive of crane Operator, trailer driver, maintenance, all consumables and fuels for the following T & Ps and the period as mentioned below:	<p>65% of total price mentioned in the Letter Of Intent shall be assigned as below:</p> <table border="1" style="margin-left: auto; margin-right: auto;"> <thead> <tr> <th colspan="2" style="text-align: center;">Assigned Break up for the 65%</th> </tr> <tr> <th style="width: 50%;">Crane</th> <th style="width: 50%;">Assigned value</th> </tr> </thead> <tbody> <tr> <td>12T mobile crane</td> <td style="text-align: center;">6.8855%</td> </tr> <tr> <td>40T mobile crane</td> <td style="text-align: center;">22.952%</td> </tr> <tr> <td>75 T mobile crane</td> <td style="text-align: center;">29.425%</td> </tr> <tr> <td>20T trailer</td> <td style="text-align: center;">5.7379%</td> </tr> </tbody> </table>	Assigned Break up for the 65%		Crane	Assigned value	12T mobile crane	6.8855%	40T mobile crane	22.952%	75 T mobile crane	29.425%	20T trailer	5.7379%																							
Assigned Break up for the 65%																																					
Crane	Assigned value																																				
12T mobile crane	6.8855%																																				
40T mobile crane	22.952%																																				
75 T mobile crane	29.425%																																				
20T trailer	5.7379%																																				
	<table border="1" style="width: 100%; border-collapse: collapse;"> <thead> <tr> <th style="width: 5%;">Sl no</th> <th style="width: 20%;">Crane</th> <th style="width: 5%;">Qty in Nos</th> <th colspan="3" style="text-align: center;">Deployment period</th> </tr> <tr> <td></td> <td></td> <td></td> <th style="width: 15%;">From</th> <th style="width: 15%;">To</th> <th style="width: 10%;">Total period</th> </tr> </thead> <tbody> <tr> <td style="text-align: center;">01</td> <td>12T mobile crane</td> <td style="text-align: center;">01</td> <td>1st month (expected work start in Sep'2011)</td> <td style="text-align: center;">39th month</td> <td style="text-align: center;">39 months</td> </tr> <tr> <td style="text-align: center;">02</td> <td>40T mobile crane</td> <td style="text-align: center;">01</td> <td>1st month</td> <td style="text-align: center;">39th month</td> <td style="text-align: center;">39 months</td> </tr> <tr> <td style="text-align: center;">03</td> <td>75 T mobile crane</td> <td style="text-align: center;">01</td> <td>1st month</td> <td style="text-align: center;">25th month</td> <td style="text-align: center;">25 months</td> </tr> <tr> <td style="text-align: center;">04</td> <td>20T trailer</td> <td style="text-align: center;">01</td> <td>1st month</td> <td style="text-align: center;">39th month</td> <td style="text-align: center;">39 months</td> </tr> </tbody> </table>	Sl no	Crane	Qty in Nos	Deployment period						From	To	Total period	01	12T mobile crane	01	1 st month (expected work start in Sep'2011)	39 th month	39 months	02	40T mobile crane	01	1 st month	39 th month	39 months	03	75 T mobile crane	01	1 st month	25 th month	25 months	04	20T trailer	01	1 st month	39 th month	39 months
Sl no	Crane	Qty in Nos	Deployment period																																		
			From	To	Total period																																
01	12T mobile crane	01	1 st month (expected work start in Sep'2011)	39 th month	39 months																																
02	40T mobile crane	01	1 st month	39 th month	39 months																																
03	75 T mobile crane	01	1 st month	25 th month	25 months																																
04	20T trailer	01	1 st month	39 th month	39 months																																
02	Lumpsum charges towards other services like manpower, T& Ps other than cranes and trailer etc.	<p>35 % of total price mentioned in the Letter Of Intent. Note: Only this value will be taken into account for the purpose of quantity variation, Over run compensation and Price variation clause</p>																																			
Total of Sl no 01 & 02 above			100%																																		

Note:

S.no	Crane / Trailer	The percentage of charges per month per item to be considered for the purpose of payment for the cranes and trailers deployed during the extended period of contract, if any.
01	12T mobile crane	0.1766 % of Lumpsum charges mentioned in the Letter Of Intent.
02	40T mobile crane	0.5885 % of Lumpsum charges mentioned in the Letter Of Intent.
03	75 T mobile crane	1.177 % of Lumpsum charges mentioned in the Letter Of Intent.
04	20T trailer	0.1471% of Lumpsum charges mentioned in the Letter Of Intent.

Signature of the bidder